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0102 1 232 $584. 51 $46, 426, 314. 12 79, 428. 000 DA N MAI NTENANCE OF TRAFFI C
0102 2 1 50 $180, 243. 73 $10, 273, 892. 40 57. 000 LS N SPECI AL DETOUR 1
0102 2 2 31 $104, 986. 43 $3, 779, 511. 52 36. 000 LS N SPECI AL DETOUR 2
0102 2 3 16 $177,857.91 $3, 201, 442. 34 18. 000 LS N SPECI AL DETOUR 3
0102 2 4 12 $52, 246. 49 $731, 450. 79 14. 000 LS N SPECI AL DETOUR 4
0102 2 5 8 $72,373. 61 $651, 362. 47 9. 000 LS N SPECI AL DETOUR 5
0102 2 6 7 $99, 833. 52 $698, 834. 65 7. 000 LS N SPECI AL DETOUR 6
0102 2 7 4 $37, 590. 45 $150, 361. 79 4. 000 LS N SPECI AL DETOUR 7
0102 2 8 2 $42, 500. 00 $85, 000. 00 2. 000 LS N SPECI AL DETOUR 8
0102 2 9 1 $40, 000. 00 $40, 000. 00 1. 000 LS N SPECI AL DETOUR 9
0102 3 40 $31. 21 $397, 773. 89 12, 743. 100 cY N COVWERCI AL MATL FOR TEMP DRI VEVWAY MAI NT
0102 14 108 $49. 88 $3, 318, 293. 48 66, 531. 000 HR N TRAFFI C CONTROL OFFI CER
0102 60 222 $. 28 $1, 247,431.71 4,418, 141. 000 ED N WORK ZONE SI GN
0102 61 32 $46. 42 $35, 374. 93 762. 000 EA N BUSI NESS SI GN
0102 62 10 $. 65 $28, 594. 30 44, 234. 000 ED N BARRI ER MOUNTED WORK ZONE SI GN
0102 71 11 15 $8. 82 $1, 111, 006. 28 125, 929. 000 LF N TEMPORARY BARRI ER, F&l , CONCRETE
0102 71 13 33 $27. 10 $1, 883, 441. 36 69, 487. 000 LF N TEVMPORARY BARRI ER, F&l , LOWN PROFI LE, CONC
0102 71 14 62 $18. 29 $3, 562, 995. 96 194, 842. 000 LF N TEMPORARY BARRI ER, F&l, TYPE K
0102 71 21 7 $3.70 $576, 584. 10 155, 944. 000 LF N TEMPORARY BARRI ER, REL, CONCRETE
0102 71 23 24 $8. 26 $721, 656. 07 87, 361. 000 LF N TEVMPORARY BARRI ER, REL, LOW PROFI LE CONC
0102 71 24 39 $9. 14 $1, 468, 200. 32 160, 693. 000 LF N TEMPORARY BARRI ER, REL, TYPE K
0102 73 1 $42. 00 $24, 696. 00 588. 000 LF N TEMPORARY GUARDRAI L
0102 74 1 218 $. 13 $1, 936, 046. 83 14, 478, 941. 000 ED N CHANNEL DEVICE-TYPS I,1I1,D,VP, DRUM LC
0102 74 2 140 $. 26 $147,788. 16 561, 029. 000 ED N CHANNELI ZI NG DEVICE, TYPE II1, 6'
0102 74 7 56 $3. 22 $659, 321. 47 204, 442. 000 LF N CHANNELI ZI NG DEVI CE- PED LCD
0102 75 1 7 $16. 40 $300, 497. 03 18, 319. 000 LF N TEMPORARY SEPARATOR, F& REMOVE
0102 76 170 $6. 08 $534, 928. 62 87, 970. 000 ED N ARROW BOARD / ADVANCE WARNI NG ARROW PANEL
0102 78 129 $3. 34 $1, 530, 703. 55 458, 350. 000 EA N TEMPORARY RETROREFLECTI VE PAVT MARKER
0102 89 1 67 $1,125.10 $906, 828. 25 806. 000 LO N TEMPORARY CRASH CUSHI ON, RED OPT
0102 94 1 1 $2.02 $118, 917. 40 58, 870. 000 LF N TEMP GLARE SCREEN, F&l , WALL NMAT- CONC
0102 94 11 1 $2.02 $73, 103. 80 36, 190. 000 LF N GLARE SCREEN, TEMP, REL, WALL NMAT- CONC
0102 99 213 $12. 56 $2, 738, 863. 01 218, 101. 000 ED N PORTABLE CHANGEABLE MESSAGE SI GN, TEMP
0102104 100 $12.81 $1, 218, 687. 88 95, 172. 000 ED N TEMPORARY S| GNALI ZATI ON AND MAI NT, | NTER
0102107 1 96 $10. 37 $935, 734. 22 90, 207. 000 ED N TEMP TRAFFI C DETECTI ON & NMAI NTEN, | NTER
0102120 1 $40. 00 $10, 400. 00 260. 000 ED N TEVMP TRAFF SI GNAL- 2LN, 2WAY
0102150 1 38 $4.90 $192, 437. 52 39, 309. 000 ED N PORTABLE REGULATCRY, SI GN
0102150 2 36 $4.92 $188, 082. 76 38, 211. 000 ED N RADAR SPEED DI SPLAY UNI T
0102909 17 $33. 29 $180, 473. 56 5, 421. 000 DA N TEMPORARY RAI SED RUMBLE STRI PS
0102911 1 14 $1.91 $446, 837. 97 234, 093. 000 LF N PAVT MARKI NG REMOVABLE TAPE, WH BLK, SKI P
0102911 2 35 $1.73 $533, 633. 55 308, 617. 000 LF N PAVT MARKI NG REMOVABLE TAPE, VH BLK, SCLI D
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0102911 3 8 $2. 49 $24, 257. 50 9, 733. 000 SF N PAVT MARKI NG REMOVABLE TAPE, VH BLK, OTHER
0102912 1 4 $1.99 $8, 460. 02 4, 258. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SKI P
0102912 2 31 $1. 80 $391, 103. 99 216, 966. 000 LF N PAVT MARKI NG REMOVABLE TAPE, YELLOW SOLI D
0103 1 19 1 $1, 470, 000. 00 $1, 470, 000. 00 1. 000 LS N TEMPORARY WORK STRUCTURE, 41525015201
0104 1 34 $2. 17 $193, 814. 08 89, 147. 000 SY N ARTI FI Cl AL COVERI NGS / ROLL ERGCSI ON CNTL
0104 6 2 $4.76 $12, 619. 30 2, 653. 000 LF N TEMPORARY SLOPE DRAIN / RUNOFF CONT STR
0104 7 1 $3, 791. 47 $15, 165. 88 4. 000 EA N SEDI MENT BASI N / CONTAI NMENT SYSTEM
0104 9 2 $982. 76 $5, 896. 56 6. 000 EA N SEDI MENT BASI N / CONTAI NVENT SY CLEANOUT
0104 10 3 149 $1. 23 $2, 297, 201. 80 1, 871, 905. 000 LF N SEDI MENT BARRI ER
0104 11 63 $9.63 $659, 321. 71 68, 441. 000 LF N FLOATI NG TURBI DI TY BARRI ER
0104 12 32 $3.13 $482, 634. 68 154, 186. 000 LF N STAKED TURBI DI TY BARRI ER- NYL REI NF PVC
0104 15 54 $2, 624. 27 $645, 569. 52 246. 000 EA N SO L TRACKI NG PREVENTI ON DEVI CE
0104 18 164 $110. 59 $844, 251. 07 7,634. 000 EA N I NLET PROTECTI ON SYSTEM
0104 19 5 $2. 14 $43, 642. 60 20, 349. 000 SY N CHEM CAL TREATMENT FOR ERCSI ON CONTROL
0107 1 169 $16. 05 $2, 134, 166. 98 132, 951. 440 AC N LI TTER REMOVAL
0107 2 165 $24. 18 $2, 556, 953. 80 105, 748. 940 AC N MOW NG
0108 1 85 $9, 891. 13 $929, 765. 90 94. 000 LS N MONI TOR EXI STI NG STRUCTURES- SETTL
0108 2 52 $12, 164. 30 $681, 200. 65 56. 000 LS N MONI TOR EXI STI NG STRUCTURES- VI BRA
0108 3 9 $20, 726. 82 $186, 541. 34 9. 000 LS N MONI TOR EXI STI NG STRUCTURES- GROUN
0110 1 1 178 $10, 050. 02 $26, 759, 438. 58 2,662. 626 AC N CLEARI NG & GRUBBI NG
0110 2 2 31 $18,913.01 $978, 369. 75 51. 730 AC N SELECTI VE CLEARI NG AND GRUBBI NG TREES R
0110 2 3 1 $10, 800. 00 $15, 444. 00 1.430 AC N SELECTI VE CLEARI NG AND GRUB, PLANT PRES
0110 3 25 $48. 43 $5, 994, 695. 07 123, 772. 000 SF N REMOVAL OF EXI STI NG STRUCTURES/ BRI DGES
0110 4 10 131 $15.72 $3, 794, 276. 72 241, 436. 000 SY N REMOVAL OF EXI ST CONC
0110 6 1 $1, 000. 00 $3, 000. 00 3. 000 EA N PLUGGE NG WATER VELLS, NON- ARTESI AN
0110 7 1 51 $191. 67 $114, 618. 42 598. 000 EA N MAI LBOX, F& SI NGLE
0110 8 2 1 $297. 54 $28, 266. 30 95. 000 LF N UNDERWATER DEBRI S REMOVAL
0110 71 1 1 $331. 12 $195, 360. 80 590. 000 LF N BRI DGE FENDER SYSTEM REMOVAL & DI SPOSAL
0110 82 2 $3, 368. 00 $42, 100. 00 12. 500 VB N REMOVE & DI SPOSE OF STRUCTURAL TI MBER
0110 86 35 $1, 220. 70 $57,372. 75 47.000 LS N DELI VERY OF SALVAGEABLE MATERI AL TO FDOT
0120 1 118 $4. 30 $8, 996, 701. 79 2,094, 462. 500 CY N REGULAR EXCAVATI ON
0120 2 2 60 $12. 88 $1, 448, 404. 71 112, 430. 800 CY N BORROW EXCAVATI ON, TRUCK MEASURE
0120 3 1 $8. 70 $15, 320. 70 1, 761. 000 CcY N LATERAL DI TCH EXCAVATI ON
0120 4 29 $9. 87 $2, 642, 938. 04 267, 908. 000 CY N SUBSO L EXCAVATI ON
0120 5 3 $7.84 $4, 466, 962. 10 570, 046. 400 cY N CHANNEL EXCAVATI ON
0120 6 94 $8. 30 $39, 300, 724. 81 4,735, 313. 200 CcY N EMBANKNVENT
0120 11 1 $43. 00 $61, 920. 00 1, 440. 000 SY N EMBANKMENT- SPECI AL SELECT FOR RI G D PAV
0120 71 35 $29, 530. 77 $1, 210, 761. 76 41. 000 LS N REGULAR EXCAVATI ON (3- R PROJIECTS ONLY)
0120 74 3 $3.08 $365, 043. 68 118, 533. 000 cY N SURCHARGE ENMBANKNMENT
0125 1 3 $71. 10 $23, 833.10 335. 200 CcY N EXCAVATI ON FOR STRUCTURES
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0141 70 4 $939. 35 $52, 603. 50 56. 000 AS N SETTLEMENT PLATE ASSEMBLY
0141 71 1 1 $2,108. 90 $10, 544. 50 5. 000 AS N SETTLEMENT MONI T ASSY- FLUI D 22049585201
0141 72 1 1 $3, 533. 19 $17, 665. 95 5. 000 AS N SETTLEMENT MONI T DATA COLL 22049585201
0144 1 1 1 $71. 00 $44, 588. 00 628. 000 LF N DI G TAL | NCLI NOVETER CASI NG, VERTI CAL
0144 71 1 1 $2, 200. 00 $17, 600. 00 8. 000 EA N PORE- PRESSURE TRANSDUCER- Pl EZOVETER, PNE
0144 72 1 $220. 00 $128, 040. 00 582. 000 LF N TUBI NG FOR Pl EZOVETER
0144 74 1 1 $4, 410. 00 $4, 410. 00 1. 000 EA N PORE- PRESSURE TRANSDUCER, CNTL/ READQUT, P
0145 1 2 $7. 27 $231, 413. 60 31, 842. 000 SF N GEOSYNTHETI C REI NFORCED SO L SLOPE
0145 2 11 $5. 97 $1, 388, 892. 18 232, 618. 000 SY N GEOSYNTHETI C REI NF FND OVER SOFT SO L
0145 71 1 $6. 48 $4, 756. 32 734. 000 SY N REI NFORCEMENT GRI D FOR SO L STABI LI ZAT
0160 4 117 $4. 26 $11, 907, 895. 93 2,792, 708. 000 SY N TYPE B STABI LI ZATI ON
0162 1 11 66 $.52 $2,271,939. 13 4, 368, 115. 000 SY N PREPARED SO L LAYER, FINISH sO L, 6"
0162 1 12 10 $3.74 $87, 459. 57 23, 368. 000 SY N PREPARED SO L LAYER, FINISH sO L, 12"
0173 76 1 $11. 00 $233, 860. 00 21, 260. 000 LF N GROUT PI PE | NSTALLATI ON
0173 77 1 1 $138. 00 $632, 592. 00 4,584. 000 cY N SUBSURF PRESSURE GROUTI NG, SAND CEM
0173 79 4 1 $911.01 $429, 996. 72 472.000 CY N SO L STAB/ I VP BY COLUWN SUPP EMB 4152501
0180 72 1 $21. 00 $24, 990. 00 1, 190. 000 SY N RI G D PYMI STABI LI ZED SUBBASE- SPEC WORK
0210 1 8 2 $1.97 $11, 159. 00 5, 678. 000 Sy N REWORKI NG LI MEROCK BASE, 4"
0210 1 9 4 $2.93 $67, 256. 22 22,981. 000 SY N REWORKI NG LI MEROCCK BASE, 3"
0210 2 2 $44. 21 $22,470. 05 508. 300 cY N LI MEROCK- NEW VATERI AL FOR REWORKI NG BASE
0285701 60 $12.12 $5, 782, 683. 30 477, 119. 000 SY N OPTI ONAL BASE, BASE GROUP 01
0285702 6 $18.51 $148, 050. 35 7,997. 000 SY N OPTI ONAL BASE, BASE GROUP 02
0285703 8 $10. 79 $878, 676. 30 81, 448. 000 SY N OPTI ONAL BASE, BASE GROUP 03
0285704 12 $12.01 $555, 218. 29 46, 243. 000 SY N OPTI ONAL BASE, BASE GROUP 04
0285705 3 $25. 40 $102, 936. 00 4, 053. 000 SY N OPTI ONAL BASE, BASE GROUP 05
0285706 34 $14. 20 $2, 464, 277. 47 173, 601. 000 SY N OPTI ONAL BASE, BASE GROUP 06
0285707 8 $27.52 $172, 812. 23 6, 279. 000 Sy N OPTI ONAL BASE, BASE GROUP 07
0285708 2 $38. 16 $28, 126. 00 737.000 SY N OPTI ONAL BASE, BASE GROUP 08
0285709 72 $14.81 $19, 684, 496. 84 1, 329, 105. 000 SY N OPTI ONAL BASE, BASE GROUP 09
0285710 13 $15. 31 $3, 078, 363. 14 201, 132. 000 SY N OPTI ONAL BASE, BASE GROUP 10
0285711 12 $18.94 $1, 987, 587. 06 104, 960. 000 SY N OPTI ONAL BASE, BASE GROUP 11
0285712 4 $42. 41 $862, 672. 82 20, 340. 000 SY N OPTI ONAL BASE, BASE GROUP 12
0285713 4 $53. 83 $349, 518. 12 6, 493. 000 Sy N OPTI ONAL BASE, BASE GROUP 13
0285714 1 $56. 45 $36, 297. 35 643. 000 SY N OPTI ONAL BASE, BASE GROUP 14
0285715 17 $54. 94 $1, 390, 972. 39 25, 316. 000 SY N OPTI ONAL BASE, BASE GROUP 15
0286 1 24 $24. 15 $784, 496. 47 32, 483. 400 Sy N TURNOUT CONSTRUCTI ON
0286 2 12 $188. 62 $260, 273. 59 1, 379. 900 TN N TURNOUT CONSTRUCTI ON- ASPHALT
0315 1 3 1 $37. 15 $113, 976. 20 3, 068. 000 SY N STRESS ABSORBI NG MEMBRANE, 43616415201
0327 70 1 53 $2. 36 $2, 488, 172.58 1, 053, 771. 000 SY N M LLI NG EXI ST ASPH PAVT, 1" AVG DEPTH
0327 70 2 7 $1.92 $414, 683. 85 215, 734. 000 SY N M LLI NG EXI ST ASPH PAVT, 3 1/2" AVG DEPTH
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0327 70 3 4 $5. 85
0327 70 4 43 $2. 26
0327 70 5 29 $2.68
0327 70 6 96 $2. 47
0327 70 7 15 $4.68
0327 70 8 17 $2.13
0327 70 9 1 $11. 26
0327 70 10 1 $3. 00
0327 70 11 21 $3. 09
0327 70 12 12 $1.78
0327 70 13 5 $3.83
0327 70 15 14 $2.55
0327 70 16 6 $1.58
0327 70 17 8 $2.78
0327 70 18 3 $3.83
0327 70 19 22 $2. 37
0327 70 20 7 $2. 16
0327 70 22 3 $5. 62
0327 70 23 2 $5. 16
0327 70 26 2 $3. 64
0327 70 27 1 $17.03
0327 70 28 1 $6. 32
0327 70 29 1 $11. 22
0327 70 32 1 $8. 00
0327 70 33 1 $6. 50
0327 70 34 1 $7. 00
0327 70 35 1 $9. 00
0327 70 36 1 $20. 73
0327 70 38 2 $17. 30
0327 70 42 1 $17.03
0327 70 45 1 $38. 86
0334 1 11 11 $114. 15
0334 1 12 28 $96. 32
0334 1 13 69 $88. 77
0334 1 14 14 $92. 21
0334 1 52 25 $92. 28
0334 1 53 45 $94. 87
0334 1 54 24 $98. 30
0334 1 57 1 $95. 00
0334 1 58 3 $110. 31

Tot al
Armount

$361, 702.
$3, 835, 105.
$2, 751, 180.
$5, 837, 555.
$2, 468, 880.
$2, 208, 480.
$1, 630, 695.

$81, 432.
$3, 705, 541.

$543, 379.

$145, 364.
$2, 851, 761.

$140, 292.
$1, 903, 364.

$668, 288.

$925, 662.

$622, 112.

$42, 524.
$58, 527.
$2, 063, 058.
$377, 980.
$22, 309.
$9, 256.
$7,128.

$215, 312.

$10, 325.
$6, 120.

$102, 468.

$655, 928.

$205, 058.
$1, 151, 810.

$967, 686.

$19, 191, 352.
$30, 681, 848.
$26, 327, 975.
$11, 749, 943
$29, 589, 184.
$52, 470, 553.
$1, 100, 651.
$6, 399, 660.

40
90
41
12
43
57
72
00
22
64
57
32
35
51
34
25
85
69
56
30
85
60
50
00
50
00
00
39
26
23
40
28
43
10
90
97
83
69
00
71

Tot al Uni t
Quantity Meas bs? Description

61, 821. 000 SY

1, 700, 108. 000 SY
1, 026, 897. 000 SY
2, 359, 985. 000 SY
527, 072. 000 SY
1, 037, 400. 000 SY
144, 822. 000 SY
27, 144. 000 SY

1, 200, 446. 000 SY
304, 713. 000 SY
38, 001. 000 SY

1, 116, 854. 000 SY
88, 846. 000 SY
684, 310. 000 SY
174, 375. 000 SY
390, 565. 000 SY
287,921. 000 SY
7,573. 000 SY

11, 342. 000 SY
566, 652. 000 SY
22,195. 000 SY

3, 530. 000 SY
825. 000 SY

891. 000 SY

33, 125. 000 SY

1, 475. 000 SY
680. 000 SY
4,943. 000 SY

37, 906. 000 SY
12, 041. 000 SY
29, 640. 000 SY
8,477. 600 TN
199, 248. 100 TN
345, 616. 600 TN
285, 516. 300 TN
127, 328. 300 TN
311, 881. 700 TN
533, 774. 900 TN
11, 585. 800 TN
58, 014. 200 TN

M LLI NG EXI ST ASPH PAVT, 4 1/ 2" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 3" AVG DEPTH

M LLI NG EXI ST ASPH PAVT, 2" AVG DEPTH

M LLI NG EXI ST ASPH PAVT, 1 1/ 2" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 4" AVG DEPTH

M LLI NG EXI ST ASPH PAVT, 2 1/2" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 5 1/ 4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 5" AVG DEPTH

M LLI NG EXI ST ASPH PAVT, 2 1/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 1 1/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 1 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 2 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 1/2" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 3 1/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 5 1/2" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 3 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 4 1/ 4" AVG DEPT
M LLI NG EXI ST ASPH PAVT, 6" AVG DEPTH

M LLI NG EXI ST ASPH PAVT, 4 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 5 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 6 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 6 1/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 8 1/2" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 7 3/ 4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 8" AVG DEPTH

M LLI NG EXI ST ASPH PAVT, 8 1/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 9 1/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 8 3/4" AVG DEPTH
M LLI NG EXI ST ASPH PAVT, 7 1/4" AVG DEPT
M LLI NG EXI ST ASPH PAVT, 12.75" AVG DEPT
SUPERPAVE ASPHALTI C CONC, TRAFFIC A
SUPERPAVE ASPHALTI C CONC, TRAFFIC B
SUPERPAVE ASPHALTI C CONC, TRAFFIC C
SUPERPAVE ASPHALTI C CONC, TRAFFIC D
SUPERPAVE ASPH CONC, TRAF B, PG76-22
SUPERPAVE ASPH CONC, TRAF C, PGr6-22
SUPERPAVE ASPH CONC, TRAF D, PGr76-22
SUPERPAVE ASPH CONC, TRAF C, H GH POLYME
SUPERPAVE ASPH CONC, TRAF D, H GH POLYM

2222222222222 222222222222222222222222222
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0337 7 25 36 $128. 83 $35, 816, 048. 36 278, 003. 800 TN N ASPH CONC FC, I NC BI T, FC- 5, PGr6- 22
0337 7 26 4 $134. 80 $3, 159, 318. 85 23, 437. 800 TN N ASPH CONC FC, FC-5, FC-5, HI GH POLYMER
0337 7 80 14 $98. 47 $8, 013, 000. 77 81, 375. 100 TN N ASPH CONC FC, TRAFFI C B, FC-9. 5, PG 76- 22
0337 7 81 19 $103. 11 $4, 794, 515. 77 46, 500. 200 TN N ASPH CONC FC, TRAFFI C B, FC-12. 5, PG 76- 22
0337 7 82 38 $139. 36 $6, 338, 052. 45 45, 479. 200 TN N ASPH CONC FC, TRAFFIC C, FC-9. 5, PG 76-22
0337 7 83 63 $107. 60 $27,598, 164. 12 256, 490. 100 TN N ASPH CONC FC, TRAFFIC C, FC-12.5, PG 76- 22
0337 7 85 11 $105. 33 $3, 701, 350. 98 35, 140. 400 TN N ASPH CONC FC, TRAFFI C D, FC-12. 5, PG 76-22
0337 7 90 1 $106. 62 $1, 166, 955. 90 10, 945. 000 TN N ASPH CONC FC, TRAFFI C B, FC-9. 5, H GH POLYM
0337 7 93 4 $135.04 $3, 489, 739. 15 25, 842. 200 TN N ASPH CONC FC, TRAF C, FC-12. 5, H GH POLYMER
0337 7 94 2 $125. 27 $427, 272. 67 3, 410. 800 TN N ASPH CONC FC, TRAF D, FC-12. 5, H GH POLYMER
0339 1 92 $167. 06 $4, 305, 483. 02 25,772. 200 TN N M SCELLANEQUS ASPHALT PAVEMENT
0350 3 1 2 $110. 34 $5, 406. 58 49. 000 Sy N PLAI N CEMENT CONC PAVT, 6"
0350 3 5 2 $105. 24 $125, 336. 88 1,191. 000 SY N PLAI N CEMENT CONC PAVT, 8"
0350 3 7 2 $89. 74 $144, 123. 00 1, 606. 000 SY N PLAI N CEMENT CONC PAVT, 9"
0350 3 9 2 $70. 07 $341, 436. 55 4,873. 000 Sy N PLAI N CEMENT CONC PAVT, 10"
0350 3 10 2 $88. 11 $635, 691. 38 7, 215. 000 SY N PLAI N CEMENT CONC PAVT, 10.5"
0350 3 12 1 $93. 57 $1, 396, 906. 53 14, 929. 000 SY N PLAI N CEMENT CONC PAVT, 11.5"
0350 3 13 2 $100. 68 $109, 941. 72 1, 092. 000 SY N PLAI N CEMENT CONC PAVT, 12"
0350 3 14 1 $90. 00 $1, 363, 950. 00 15, 155. 000 SY N PLAI N CEMENT CONC PAVT, 12.5"
0350 3 15 1 $72. 19 $3, 651, 586. 77 50, 583. 000 SY N PLAI N CEMENT CONC PAVT, 13"
0350 4 1 1 $83. 00 $22, 410. 00 270. 000 Sy N REI NFORCED CEMENT CONC PVM, 6"
0350 4 5 1 $125. 33 $21, 556. 76 172. 000 SY N REI NFORCED CEMENT CONC PVM, 8"
0350 4 13 1 $120. 00 $26, 760. 00 223. 000 SY N REI NFORCED CEMENT CONC PVMT, 12"
0350 5 4 $2.56 $332, 682. 04 129, 788. 000 LF N CLEANI NG & SEALI NG JO NTS - CONC PVMI
0350 6 1 $20. 00 $1, 660. 00 83. 000 LF N CLEANI NG & SEALI NG CRACKS - CONC PVMI
0350 30 13 3 $68. 41 $180, 940. 00 2,645. 000 SY N CONC PAVEMENT FOR ROUNDABOUT APRON, 12"
0352 70 8 $5. 89 $581, 923. 90 98, 747. 000 Sy N GRI NDI NG CONCRETE PAVT
0353 70 1 $1, 087. 62 $283, 216. 25 260. 400 CY N CONC PAVT SLAB REPLACEMENT
0370 1 1 $212. 50 $67, 150. 00 316. 000 LF N BRI DGE APPR EXP JO NT FOR CONC PVMI
0400 0 11 31 $452. 71 $6, 153, 241. 38 13, 592. 100 cY N CONC CLASS NS, GRAVI TY WALL
0400 0 13 3 $1, 995. 56 $44, 900. 00 22.500 CY N CONC CLASS NS, STEPS
0400 1 2 28 $1, 159. 63 $549, 074. 21 473. 490 CY N CONC CLASS |, ENDWALLS
0400 1 11 1 $963. 31 $15, 412. 96 16. 000 cY N CONC CLASS |, RETAI NI NG WALLS
0400 2 1 4 $644. 75 $739, 334. 07 1, 146. 700 CY N CONC CLASS Il, CULVERTS
0400 2 2 2 $1, 464. 32 $83, 612. 50 57. 100 CY N CONC CLASS ||, ENDWALLS
0400 2 4 14 $581. 36 $9, 829, 297. 11 16, 907. 500 cY N CONC CLASS |11, BRI DGE SUPERSTRUCTURE
0400 2 5 4 $871. 42 $389, 962. 50 447.500 CY N CONC CLASS 11, BRI DGE SUBSTRUCTURE
0400 2 8 1 $450. 00 $70, 425. 00 156. 500 CY N CONC CLASS ||, BULKHEAD
0400 2 10 22 $399. 45 $2, 263, 184. 91 5, 665. 700 cY N CONC CLASS |1, APPROACH SLABS
0400 2 11 3 $564. 10 $53, 420. 00 94. 700 CcY N CONC CLASS 11, RETAI NI NG WALLS
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0400 2 25 1 $600. 00 $225, 300. 00 375. 500 CcY N CONC CLASS 11, MASS, BRI DGE SUBSTRUCTURE
0400 2 41 2 $787. 93 $334, 792. 50 424.900 cY N CONC CLASS ||, PRECAST DECK OVERLAY
0400 2 47 2 $836. 77 $211, 368. 00 252. 600 cY N CONC CLASS I, CP TOP W SR ADM X
0400 3 1 1 $1, 429. 62 $69, 336. 57 48. 500 CcY N CONC CLASS 111, CULVERTS
0400 3 20 2 $429. 09 $134,477.08 313. 400 cY N CONC CLASS IIl, SEAL
0400 4 1 9 $1, 163. 54 $1, 791, 270. 14 1, 539. 500 cY N CONC CLASS |V, CULVERTS
0400 4 4 6 $1, 512.50 $3, 918, 127. 60 2, 590. 500 CcY N CONC CLASS 1V, SUPERSTRUCTURE
0400 4 5 22 $961. 21 $5, 290, 607. 10 5, 504. 100 cY N CONC CLASS |V, SUBSTRUCTURE
0400 4 8 7 $894. 13 $2, 235, 044. 30 2,499. 700 cY N CONC CLASS |V, BULKHEAD
0400 4 11 4 $695. 51 $603, 705. 00 868. 000 CcY N CONC CLASS 1V, RETAINING WALLS
0400 4 25 5 $676. 81 $5, 096, 702. 66 7,530. 500 cY N CONC CLASS |V, MASS, SUBSTRUCTURE
0400 4 47 2 $781. 75 $378, 680. 94 484. 400 cY N CONC CLASS |V, CIP TOP W SR ADM X
0400 7 14 $15. 10 $168, 257. 12 11, 140. 000 SY N BRI DGE DECK GROOVI NG LESS THAN 8. 5"
0400 9 15 $9.74 $559, 177. 50 57, 390. 000 SY N BRI DGE DECK GROOV &PLANI NG, DECK 8.5" GR
0400 20 1 $49. 07 $10, 795. 40 220. 000 Sy N GRI NDI NG BRI DGE DECK- REHABI LI TATI ON
0400 32 1 $8, 500. 00 $210, 800. 00 24. 800 CcY N CONCRETE FOR JO NT REPAI R
0400128 2 $29. 75 $77, 740. 00 2,613. 000 LF N GRTNI NG PRCST DECK PNL, NON SHRI NK GRTN
0400140 1 1 $2, 700. 00 $54, 000. 00 20. 000 EA N NEOPRENE PAD REPLACEMENT, BENT/ Pl ER
0400142 3 1 $35. 00 $91, 980. 00 2, 628. 000 SF N CATHODI C PROTECTI ON SYSTEM ZI NC ALUM SP
0400143 3 $1. 57 $56, 430. 50 35, 906. 000 SF N CLEAN & COAT CONCRETE SURF , CLASS 5
0400145 1 $5.75 $28, 203. 75 4,905. 000 SF N CLEANI NG CONC SURFACE
0400147 14 $804. 35 $450, 757. 41 560. 400 CF N COVPOSI TE NECPRENE PADS
0400148 3 $907. 23 $31, 118. 04 34. 300 CF N PLAI N NEOPRENE BEARI NG PADS
0400153 2 $464. 15 $118, 265. 00 254. 800 CF N NON SHRI NK GROUT, F&l, M SCELLANEQUS- RE
0401 70 4 $228. 93 $2, 035, 442. 00 8, 891. 000 CF N RESTORE SPALLED AREAS, GUNI TE
0401 70 1 2 $83. 96 $21, 830. 00 260. 000 CF N RESTORE SPALLED AREAS, EPOXY
0401 70 2 1 $220. 00 $99, 022. 00 450. 100 CF N RESTORE SPALL AREA, LATX MOD MIR, STY- BUT
0401 70 3 8 $468. 14 $717, 147. 34 1, 531. 900 CF N RESTORE SPALL AREA, LATX MOD MIR, ACRYLC
0401 70 4 4 $1, 063. 44 $58, 489. 00 55. 000 CF N RESTORE SPALLED AREAS, PORTLND CEM GROUT
0401 70 5 1 $262. 00 $61, 570. 00 235. 000 CF N RESTORE SPALL AREAS, CONTRACTORS OPTI ON
0403 1 7 1 $70. 00 $46, 200. 00 660. 000 SY N EPOXY CONC OVERLAY- CONC BR 43927315201
0403 2 7 1 $300. 00 $3, 000. 00 10. 000 CF N RESTORE SPALLED AR CONC BRI 43927315201
0404 5 11 1 $750. 00 $77, 250. 00 103. 000 Sy N PRECAST DECK PANEL, NONPRES, 8"
0404 7 1 $50. 00 $11, 500. 00 230. 000 LF N CLOSURE JO NT FOR PRECAST DECK PANEL
0405 70 1 1 $1, 000. 00 $42, 000. 00 42. 000 CF N LATEX MOD PORTLAND CEMENT CONC, TYPE |
0411 1 10 $72. 60 $11, 616. 09 160. 000 GA N EPOXY MATERI AL- STRUCTURES REHAB
0411 2 11 $37. 88 $145, 264. 47 3, 835. 000 LF N CRACKS I NJECT & SEAL- STRUCTURES REHAB
0413149 1 $500. 00 $1, 000. 00 2.000 GA N PENETRANT SEALER
0413151 2 $30. 33 $180, 086. 00 5, 937. 000 GA N METHACRYLATE MONOMVER
0413154 3 $.61 $361, 429. 00 594, 877. 000 SF N CLEAN & SEAL CONC- PENETR OR METHACR
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0415 1 1 15 $. 86 $496, 449. 44 574, 500. 000 LB N REI NF STEEL- ROADWAY
0415 1 3 9 $. 98 $110, 240. 78 112, 852. 000 LB N REI NF STEEL- RETAI NI NG WALL
0415 1 4 26 $. 90 $4, 514, 981. 90 5, 014, 805. 000 LB N REI NF STEEL- SUPERSTRUCTURE
0415 1 5 24 $. 84 $2, 158, 141. 61 2,557, 099. 000 LB N REI NF STEEL- SUBSTRUCTURE
0415 1 6 8 $1.67 $6, 165. 50 3, 702. 000 LB N RElI NF STEEL- M SCELLANEQUS
0415 1 8 8 $1.02 $148, 087. 41 145, 579. 000 LB N REI NF STEEL- BULKHEAD
0415 1 9 20 $. 84 $869, 342. 20 1, 030, 330. 000 LB N REI NF STEEL- APPROACH SLABS
0415 2 4 1 $3. 16 $269, 070. 84 85, 149. 000 LB N STAI NLESS REI NFORCI NG STEEL, SUPR
0415 2 5 1 $3. 15 $76, 261. 50 24, 210. 000 LB N STAI NLESS REI NFORCI NG STEEL, SUB
0415 2 9 1 $2.96 $134, 499. 44 45, 439. 000 LB N STAI NLESS REI NFORCI NG STEEL, APPR SLAB
0425 1201 7 $5, 544. 22 $155, 238. 07 28. 000 EA N I NLETS, CURB, TYPE 9, <10'
0425 1203 3 $9, 590. 13 $57, 540. 78 6. 000 EA N I NLETS, CURB, TYPE 9, J BOT, <10
0425 1205 2 $2, 996. 03 $5, 992. 06 2. 000 EA N I NLETS, CURB, TYPE 9, PARTI AL
0425 1211 3 $7,345. 71 $51, 420. 00 7.000 EA N I NLETS, CURB, TYPE 10, <10
0425 1311 10 $4,128.91 $1, 123, 063. 17 272.000 EA N I NLETS, CURB, TYPE P-1, <10'
0425 1312 3 $6, 493. 18 $45, 452. 28 7. 000 EA N I NLETS, CURB TYPE P-1, >10'
0425 1315 3 $6, 316. 30 $88, 428. 16 14. 000 EA N I NLETS, CURB TYPE P-1, PARTI AL
0425 1321 9 $4, 996. 82 $374, 761. 36 75. 000 EA N I NLETS, CURB, TYPE P-2, <10'
0425 1322 1 $25, 000. 00 $75, 000. 00 3. 000 EA N I NLETS, CURB, TYPE P-2, >10'
0425 1325 3 $4, 115. 80 $20, 579. 00 5. 000 EA N I NLETS, CURB, TYPE P-2, PARTI AL
0425 1331 12 $6, 125. 87 $245, 034. 81 40. 000 EA N I NLETS, CURB, TYPE P-3, <10'
0425 1332 2 $13,071. 21 $26, 142. 41 2. 000 EA N I NLETS, CURB, TYPE P-3, >10'
0425 1335 4 $4, 662. 50 $18, 650. 00 4. 000 EA N I NLETS, CURB, TYPE P-3, PARTI AL
0425 1341 12 $6, 405. 03 $179, 340. 76 28. 000 EA N I NLETS, CURB, TYPE P-4, <10'
0425 1345 6 $4, 328. 86 $103, 892. 56 24. 000 EA N I NLETS, CURB, TYPE P-4, PARTIAL
0425 1351 46 $5,174. 92 $1, 091, 907. 84 211. 000 EA N I NLETS, CURB, TYPE P-5, <10'
0425 1352 4 $10, 591. 67 $63, 550. 00 6. 000 EA N I NLETS, CURB, TYPE P-5, >10'
0425 1355 16 $4, 436. 93 $177, 477. 07 40. 000 EA N I NLETS, CURB, TYPE P-5, PARTIAL
0425 1359 2 $3, 687. 63 $59, 002. 10 16. 000 EA N I NLETS, CURB, TYPE P-5, MOD FY
0425 1361 34 $5, 260. 59 $841, 693. 85 160. 000 EA N I NLETS, CURB, TYPE P-6, <10'
0425 1362 1 $6, 000. 00 $6, 000. 00 1. 000 EA N I NLETS, CURB, TYPE P-6, >10'
0425 1365 8 $4,353. 71 $217, 685. 52 50. 000 EA N I NLETS, CURB, TYPE P-6, PARTI AL
0425 1369 1 $3,349. 76 $3, 349. 76 1. 000 EA N I NLETS, CURB, TYPE P-6, MDD FY
0425 1411 5 $6, 116. 36 $556, 588. 83 91. 000 EA N I NLETS, CURB TYPE J-1, <10'
0425 1412 4 $6, 777. 05 $284, 636. 12 42.000 EA N I NLETS, CURB, TYPE J-1, >10'
0425 1421 5 $6, 629. 01 $178, 983. 32 27.000 EA N I NLETS, CURB, TYPE J-2, <10'
0425 1422 4 $6, 974. 06 $41, 844. 36 6. 000 EA N I NLETS, CURB, TYPE J-2, >10'
0425 1425 2 $4, 990. 00 $9, 980. 00 2.000 EA N I NLETS, CURB, TYPE J-2, PARTI AL
0425 1431 3 $9, 975. 00 $99, 750. 00 10. 000 EA N I NLETS, CURB, TYPE J-3, <10'
0425 1441 3 $11, 109. 50 $44, 438. 00 4. 000 EA N I NLETS, CURB, TYPE J-4, <10'
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0425 1451 14 $8, 804. 84 $246, 535. 62 28. 000 EA N I NLETS, CURB, TYPE J-5, <10'
0425 1452 3 $14, 575. 35 $58, 301. 38 4. 000 EA N I NLETS, CURB, TYPE J-5, >10'
0425 1455 2 $5, 202. 21 $15, 606. 62 3. 000 EA N I NLETS, CURB, TYPE J-5, PARTI AL
0425 1459 2 $10, 255. 56 $92, 300. 00 9. 000 EA N I NLETS, CURB, TYPE J-5, MOD FY
0425 1461 7 $10, 253. 36 $133, 293. 67 13. 000 EA N I NLETS, CURB, TYPE J-6, <10
0425 1462 1 $15, 000. 00 $15, 000. 00 1. 000 EA N I NLETS, CURB, TYPE J-6, >10'
0425 1469 1 $10, 300. 00 $41, 200. 00 4. 000 EA N I NLETS, CURB, TYPE J-6, MOD FY
0425 1471 6 $4, 089. 40 $106, 324. 42 26. 000 EA N I NLETS, CURB, TYPE 7, <10'
0425 1473 1 $7, 125. 00 $7, 125. 00 1. 000 EA N I NLETS, CURB, TYPE 7, J BOT , <10
0425 1481 1 $5, 670. 59 $22, 682. 36 4. 000 EA N I NLETS, CURB, TYPE 8, <10'
0425 1501 3 $3, 323. 62 $39, 883. 38 12. 000 EA N I NLETS, DT BOT, TYPE A, <10
0425 1503 1 $3, 975. 00 $15, 900. 00 4. 000 EA N I NLETS, DT BOT, TYPE A, J BOT, <10
0425 1505 1 $2, 965. 52 $14, 827. 60 5. 000 EA N I NLETS, DT BOT, TYPE A, PARTI AL
0425 1511 5 $4, 015. 47 $602, 321. 12 150. 000 EA N I NLETS, DT BOT, TYPE B, <10'
0425 1512 1 $6, 000. 00 $12, 000. 00 2. 000 EA N I NLETS, DT BOT, TYPE B, >10'
0425 1513 3 $7, 365. 00 $73, 650. 00 10. 000 EA N I NLETS, DT BOT, TYPE B, J BOT, <10’
0425 1514 1 $10, 000. 00 $20, 000. 00 2.000 EA N I NLETS, DT BOT, TYPE B, J BOT, >10'
0425 1515 2 $2,644. 79 $55, 540. 69 21.000 EA N I NLETS, DT BOT, TYPE B, PARTI AL
0425 1521 38 $3, 225. 39 $461, 230. 46 143. 000 EA N I NLETS, DT BOT, TYPE C, <10'
0425 1523 5 $6, 028. 15 $120, 563. 01 20. 000 EA N I NLETS, DT BOT, TYPE C,J BOT, <10'
0425 1525 6 $3, 530. 22 $31,771.94 9. 000 EA N I NLETS, DT BOT, TYPE C, PARTI AL
0425 1529 8 $4, 585. 23 $64, 193. 29 14. 000 EA N I NLETS, DT BOTI, TYPE C, MOD FY
0425 1531 3 $3, 365. 05 $10, 095. 16 3.000 EA N I NLETS, DT BOT, TYPE C MOD- BACK, <10
0425 1533 1 $8, 000. 00 $8, 000. 00 1. 000 EA N I NLETS, DT BOT, TYPE C, MOD, J BOT, <10
0425 1541 27 $3, 643. 45 $921, 791. 71 253. 000 EA N I NLETS, DT BOT, TYPE D, <10'
0425 1542 1 $8, 734. 64 $43,673. 20 5. 000 EA N I NLETS, DT BOT, TYPE D, >10'
0425 1543 3 $4, 119. 82 $57,677. 43 14. 000 EA N I NLETS, DT BOT, TYPE D, J BOT, <10'
0425 1544 2 $6, 232. 93 $12, 465. 85 2.000 EA N I NLETS, DT BOT, TYPE D, J BOT, >10'
0425 1545 3 $3, 915. 60 $15, 662. 40 4. 000 EA N I NLETS, DT BOT, TYPE D, PARTI AL
0425 1549 8 $4, 961. 20 $158, 758. 33 32. 000 EA N I NLETS, DT BOT, TYPE D, MODIFY
0425 1551 19 $3,671. 24 $517, 644.78 141. 000 EA N I NLETS, DT BOT, TYPE E, <10'
0425 1552 2 $4, 765. 80 $23, 829. 00 5. 000 EA N I NLETS, DT BOT, TYPE E, >10'
0425 1553 2 $5, 115. 37 $219, 961. 00 43. 000 EA N I NLETS, DT BOT, TYPE E, J BOT, <10
0425 1554 1 $8, 739. 00 $113, 607. 00 13. 000 EA N I NLETS, DT BOT, TYPE E, J BOrI, >10'
0425 1555 1 $6, 250. 00 $6, 250. 00 1. 000 EA N I NLETS, DT BOT, TYPE E, PARTI AL
0425 1559 2 $5, 543. 76 $44, 350. 11 8. 000 EA N I NLETS, DT BOT, TYPE E, MOD FY
0425 1561 8 $3, 775. 82 $83, 068. 00 22.000 EA N I NLETS, DT BOT, TYPE F, <10'
0425 1563 1 $7, 200. 00 $7, 200. 00 1. 000 EA N I NLETS, DT BOT, TYPE F, J BOrI, <10
0425 1565 3 $4, 232. 57 $29, 628. 00 7.000 EA N I NLETS, DT BOT, TYPE F, PARTI AL
0425 1569 1 $9, 755. 00 $78, 040. 00 8. 000 EA N I NLETS, DT BOT, TYPE F, MODI FY
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0425 1571 2 $10, 500. 00 $21, 000. 00 2. 000 EA N I NLETS, DT BOT, TYPE G <10'
0425 1581 5 $5, 476. 00 $38, 332. 00 7.000 EA N I NLETS, DT BOT, TYPE H, <10'
0425 1583 1 $8, 850. 00 $8, 850. 00 1. 000 EA N I NLETS, DT BOT, TYPE H, J BOTTOM <10'
0425 1584 1 $20, 804. 55 $20, 804. 55 1. 000 EA N I NLETS, DT BOI, TYPE H, J BOITOM >10'
0425 1589 4 $9, 230. 41 $36, 921. 62 4. 000 EA N I NLETS, DT BOT, TYPE H, MODI FY
0425 1611 1 $32, 000. 00 $32, 000. 00 1. 000 EA N I NLETS, DT BOT, TYPE K, <10'
0425 1701 13 $3, 253. 88 $953, 385. 69 293. 000 EA N I NLETS, GQUTTER, TYPE S, <10'
0425 1702 3 $4,521. 43 $49, 735. 72 11. 000 EA N I NLETS, GQUTTER, TYPE S, >10'
0425 1703 3 $6, 146. 60 $61, 466. 00 10. 000 EA N I NLETS, GQUTTER, TYPE S, J BOr<10'
0425 1704 2 $6, 865. 00 $13, 730. 00 2. 000 EA N I NLETS, GUTTER, TYPE S, J BOT, >10
0425 1705 4 $3, 460. 41 $58, 827. 00 17. 000 EA N I NLETS, GQUTTER, TYPE S, PARTI AL
0425 1711 6 $5, 049. 59 $55, 545. 47 11. 000 EA N I NLETS, GQUTTER, TYPE V, <10'
0425 1713 1 $13, 500. 00 $13, 500. 00 1. 000 EA N I NLETS, GUTTER, TYPE Vv, J BOT, <10
0425 1715 5 $5, 332. 88 $26, 664. 42 5. 000 EA N I NLETS, GQUTTER, TYPE V, PARTI AL
0425 1801 3 $4,502. 21 $18, 008. 84 4. 000 EA N I NLETS, MED BARRI ER, TYPE 1, <10'
0425 1803 1 $7, 500. 00 $22, 500. 00 3. 000 EA N I NLETS, MED BARRI ER, TYPE 1, J BOTI, <10'
0425 1811 1 $7, 200. 00 $14, 400. 00 2.000 EA N I NLETS, MED BARRI ER, TYPE 2, <10'
0425 1841 1 $9, 400. 00 $9, 400. 00 1. 000 EA N I NLETS, MED BARRI ER, TYPE 3, <10'
0425 1881 4 $4, 919. 60 $68, 874. 44 14. 000 EA N I NLETS, BARRIER WALL, RIG C&G <10
0425 1882 1 $6, 034. 00 $6, 034. 00 1. 000 EA N I NLETS, BARRIER WALL, RIG C&G >10'
0425 1883 1 $12, 200. 00 $12, 200. 00 1. 000 EA N I NLETS , BARRIER WALL ,RIG C&G J BOrI<10'
0425 1891 9 $4, 347. 58 $386, 934. 96 89. 000 EA N I NLETS, BARRI ER WALL, <10
0425 1892 3 $5, 965. 25 $23, 861. 00 4. 000 EA N I NLETS, BARRI ER WALL, >10'
0425 1893 2 $5,471.71 $38, 302. 00 7.000 EA N I NLETS, BARRI ER WALL, J BOT, <10'
0425 1894 1 $18, 068. 00 $54, 204. 00 3. 000 EA N I NLETS, BARRI ER WALL, J BOTI, >10'
0425 1910 25 $4, 001. 62 $440, 178. 44 110. 000 EA N I NLETS, CLCSED FLUME
0425 2 41 27 $4, 429. 82 $518, 289. 40 117. 000 EA N MANHOLES, P-7, <10'
0425 2 42 5 $6, 461. 74 $148, 620. 09 23. 000 EA N MANHOLES, P-7, >10'
0425 2 43 17 $3, 492. 47 $178, 115. 86 51. 000 EA N MANHOLES, P-7, PARTI AL
0425 2 61 33 $3, 475. 41 $503, 933. 76 145. 000 EA N MANHOLES, P-8, <10'
0425 2 62 4 $3, 507. 67 $45, 599. 76 13. 000 EA N MANHOLES, P-8, >10'
0425 2 63 21 $3, 193. 05 $185, 196. 99 58. 000 EA N MANHOLES, P-8, PARTI AL
0425 2 71 15 $7,120. 74 $206, 501. 48 29. 000 EA N MANHOLES, J-7, <10'
0425 2 72 3 $9, 747. 95 $68, 235. 65 7. 000 EA N MANHOLES, J-7, >10'
0425 2 73 5 $4, 245. 20 $59, 432. 84 14. 000 EA N MANHOLES, J-7, PARTIAL
0425 2 91 21 $6, 816. 46 $572,582. 75 84. 000 EA N MANHOLES, J-8, <10'
0425 2 92 10 $8, 060. 88 $394, 983. 28 49. 000 EA N MANHOLES, J-8, >10'
0425 2 93 4 $5, 113. 33 $30, 680. 00 6. 000 EA N MANHOLES, J-8, PARTI AL
0425 3 41 2 $4, 010. 99 $8, 021. 97 2. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, <10'
0425 3 43 1 $6, 320. 00 $6, 320. 00 1. 000 EA N JUNCTI ON BOX, DRAI NAGE, P-7, PARTIAL
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0425 4 2 $1, 992. 09
0425 5 58 $947. 91
0425 5 1 35 $1, 264. 33
0425 6 48 $587. 16
0425 7 3 $445. 74
0425 11 17 $2,828.91
0425 74 1 2 $467. 50
0425 78 1 $1,176.79
0425 82 3 $1,677.92
0425100 3 1 $437. 69
0430 94 1 11 $8. 02
0430 94 2 4 $10. 30
0430 94 3 4 $25. 97
0430 94 4 2 $12.76
0430 95 2 1 $30. 60
0430173118 1 $95. 00
0430173124 1 $90. 00
0430173136 1 $135. 00
0430174112 1 $110. 00
0430174115 6 $61. 73
0430174118 30 $65. 63
0430174124 13 $85. 03
0430174130 3 $81. 76
0430174136 3 $125. 97
0430174215 3 $93. 91
0430174218 20 $84. 86
0430174224 9 $100. 88
0430174230 3 $125.51
0430174236 1 $150. 00
0430174248 1 $439. 78
0430175112 7 $72. 16
0430175115 31 $150. 11
0430175118 81 $68. 54
0430175124 51 $72.78
0430175130 29 $98. 36
0430175136 23 $121. 85
0430175142 12 $156. 21
0430175148 13 $155. 79
0430175154 4 $194. 00
0430175160 4 $280. 25

Tot al
Armount

$55, 778.
$556, 425.
$537, 338.
$454, 458.

$12, 034.
$118, 814.

$18, 700.

$2, 353.
$120, 810.

$16, 194.

$89, 151.

$78, 008.

$38, 664.

$6, 177.

$12, 270.
$278, 635.

$49, 860.

$10, 665.

$2, 750.

$72, 785.
$484, 968.
$259, 608.

$32, 049.

$16, 250.

$9, 579.
$333, 258.
$111, 069.
$79, 576.
$14, 700.
$32, 103.
$25, 112.
$188, 387.
$7, 717, 831.
$5, 518, 320.
$3, 541, 239.
$3, 770, 723.
$2, 030, 262.
$1, 851, 072.
$1, 111, 789.

$377, 217.

39
73
16
39
90
10
00
58
00
53
72
35
72
12
60
00
00
00
00
21
70
80
92
00
00
44
02
00
00
94
20
40
15
78
35
47
04
21
42
69

Tot al Uni t
Quantity Meas bs? Description

28. 000 EA I NLETS, ADJUST
587. 000 EA MANHOLE, ADJUST
425. 000 EA MANHOLE, ADJUST, UTILITIES
774.000 EA VALVE BOXES, ADJUST
27.000 EA MANHOLE COVER- REPLACE
42.000 EA MODI FY EXI STI NG DRAI NAGE STRUCTURE
40. 000 EA MANHOLES & | NLETS CLEANING & SEAL, <10
2.000 EA I NLET CAP, PRECAST
72.000 EA REPLACE GRATE
37. 000 LF I NLET SP DRAI NAGE GRATE, 43649115201

11, 117. 000 LF
7,576. 000 LF
1, 489. 000 LF

484. 000 LF
401. 000 LF
2,933. 000 LF
554. 000 LF
79. 000 LF
25. 000 LF
1,179. 000 LF
7, 389. 000 LF
3, 053. 000 LF
392. 000 LF
129. 000 LF
102. 000 LF
3, 927. 000 LF
1,101. 000 LF
634. 000 LF
98. 000 LF
73. 000 LF
348. 000 LF
1, 255. 000 LF
112, 608. 000 LF

75, 823. 000 LF

36, 003. 000 LF

30, 945. 000 LF

12, 997. 000 LF

11, 882. 000 LF
5, 731. 000 LF
1, 346. 000 LF

DESILTING PIPE, 0 - 24"

DESI LTI NG PI PE, 25 - 36"

DESI LTI NG PI PE, 37 - 48"

DESI LTI NG PI PE, 49 - 60"

QUTFALL BARNACLE REMOVAL, 25 - 36"
PI PE CULV OPT MATL, ROUND, 18", GD
PI PE CULV OPT NATL, ROUND, 24", GD
PI PE CULV OPT MATL, ROUND, 36", GD
PI PE CULV, OPT NMATL, ROUND, 12"SD

PI PE CULV, OPT NATL, ROUND, 15"SD

PI PE CULV, OPT MATL, ROUND, 18"SD

Pl PE CULV, OPT NMATL, ROUND, 24" SD

PI PE CULV, OPT NATL, ROUND, 30"SD

PI PE CULV, OPT MATL, ROUND, 36" SD

PI PE CULV, OPT MATL, OTHER, 15"SD
PI PE CULV, OPT MATL, OTHER, 18"SD
PI PE CULV, OPT MATL, OTHER, 24"SD
PI PE CULV, OPT MATL, OTHER, 30"SD
PI PE CULV, OPT MATL, OTHER, 36"SD
PI PE CULV, OPT MATL, OTHER, 48"SD
PI PE CULV, OPT MATL, ROUND, 12"S/CD
PI PE CULV, OPT MATL, ROUND, 15"S/CD
PI PE CULV, OPT MATL, ROUND, 18"S/CD
PI PE CULV, OPT MATL, ROUND, 24"S/CD
PI PE CULV, OPT MATL, ROUND, 30"S/CD
PI PE CULV, OPT MATL, ROUND, 36"S/CD
PI PE CULV, OPT MATL, ROUND, 42"S/CD
PI PE CULV, OPT MATL, ROUND, 48"S/CD
PI PE CULV, OPT MATL, ROUND, 54"S/CD
PI PE CULV, OPT MATL, ROUND, 60"S/CD

2222222222222 222222222222222222222222222
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0430175166 2 $289. 93 $473, 463. 40 1, 633. 000 LF N Pl PE CULV, OPT MATL, ROUND, 66"S/CD
0430175172 1 $330. 00 $197, 010. 00 597. 000 LF N Pl PE CULV, OPT MATL, ROUND, 72"S/CD
0430175215 6 $125. 99 $44, 475. 85 353. 000 LF N Pl PE CULV, OPT MATL, OTHER, 15"S/CD
0430175218 29 $91.71 $1, 901, 982. 39 20, 739. 000 LF N PI PE CULV, OPT MATL, OTHER, 18"S/CD
0430175224 13 $96. 22 $570, 384. 68 5, 928. 000 LF N Pl PE CULV, OPT MATL, OTHER, 24"S/ CD
0430175230 7 $114. 46 $218, 845. 58 1,912. 000 LF N PI PE CULV, OPT MATL, OTHER, 30"S/ CD
0430175236 7 $195. 69 $291, 778. 87 1, 491. 000 LF N Pl PE CULV, OPT MATL, OTHER, 36"S/CD
0430175242 3 $262. 42 $342, 462. 69 1, 305. 000 LF N Pl PE CULV, OPT MATL, OTHER, 42"S/ CD
0430175248 1 $200. 00 $21, 200. 00 106. 000 LF N Pl PE CULV, OPT MATL, OTHER, 48"S/ CD
0430175254 1 $226. 96 $45, 845. 92 202. 000 LF N Pl PE CULV, OPT MATL, OTHER, 54"S/CD
0430175260 1 $260. 00 $47, 840. 00 184. 000 LF N Pl PE CULV, OPT MATL, OTHER, 60"S/ CD
0430185118 2 $414. 77 $96, 227. 04 232. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 18"
0430185124 4 $701. 54 $515, 630. 98 735. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 24"
0430185130 3 $819. 18 $542, 300. 00 662. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 30"
0430185136 1 $1, 229. 00 $92, 175. 00 75. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 36"
0430185142 1 $850. 00 $106, 250. 00 125. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 42"
0430185148 1 $1, 234. 00 $212, 248. 00 172. 000 LF N Pl PE CULV, OPT MATL, ROUND, JACK&BORE, 48"
0430200 23 1 $1, 800. 00 $3, 600. 00 2. 000 EA N FLARED END SECTI ON, CONCRETE, 15"
0430200 29 1 $2,638.78 $5, 277. 56 2. 000 EA N FLARED END SECTI ON, CONCRETE, 24"
0430602123 1 $1, 400. 00 $1, 400. 00 1. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 15"
0430602129 1 $8, 100. 00 $8, 100. 00 1. 000 EA N U- ENDWALL, W\ GRATE, STD 260, 1: 4 SLP, 24"
0430610025 1 $2, 347.75 $37, 564. 00 16. 000 EA N U- ENDWALL, STD 261,1:6 SLP, 18"
0430610029 1 $3, 079. 84 $6, 159. 68 2. 000 EA N U- ENDWALL, STD 261, 1: 6 SLP, 24"
0430610125 1 $2, 700. 00 $5, 400. 00 2. 000 EA N U- ENDWALL, STD 261, 1:4 SLP, 18"
0430610225 2 $3, 438. 18 $17, 190. 88 5. 000 EA N U- ENDWALL, STD 261, 1:3 SLP, 18"
0430610325 2 $6, 355. 00 $25, 420. 00 4. 000 EA N U- ENDWALL, STD 261, 1:2 SLP, 18"
0430611023 1 $2, 800. 00 $2, 800. 00 1. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 6 SLP, 15"
0430611029 1 $2, 290. 00 $2, 290. 00 1. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 6 SLP, 24"
0430611125 3 $1, 641. 65 $55, 816. 21 34. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:4 SLP, 18"
0430611129 1 $1, 820. 00 $30, 940. 00 17. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1: 4 SLP, 24"
0430611133 2 $3, 340. 00 $6, 680. 00 2. 000 EA N U- ENDWALL / BAFFLES, STD 261, 1:4 SLP, 30"
0430611225 2 $1,527. 41 $41, 240. 00 27.000 EA N U- ENDWALL, BAFFLES, STD 261, 1:3 SLP, 18"
0430611229 2 $1, 700. 00 $17, 000. 00 10. 000 EA N U- ENDWALL, BAFFLES, STD 261,1:3 SLP, 24"
0430611233 1 $1, 820. 00 $3, 640. 00 2. 000 EA N U- ENDWALL, STD 261, BAFFLES, 1: 3 SLP, 30"
0430611325 3 $1, 862. 40 $54, 009. 68 29. 000 EA N U- ENDWALL, BAFFLES, STD 261, 1:2 SLP, 18"
0430612025 2 $2,533.12 $17,731. 86 7.000 EA N U- ENDWALL, GRATE, STD 261, 1:6 SLP, 18"
0430612029 1 $3, 820. 00 $15, 280. 00 4. 000 EA N U- ENDWALL, GRATE, STD 261, 1:6 SLP, 24"
0430612033 1 $4, 740. 00 $4, 740. 00 1. 000 EA N U- ENDWALL, GRATE, STD 261,1:6 SLP, 30"
0430613025 1 $2, 940. 00 $11, 760. 00 4. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1:6 SLP, 18"
0430613029 1 $3, 820. 00 $3, 820. 00 1. 000 EA N U- ENDWALL, BAF& GRATE, STD 261, 1: 6 SLP, 24"
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0430830 16 $395. 64 $170, 798. 30 431. 700 CY N PI PE FI LLI NG AND PLUGAE NG
0430880 02 1 $23, 000. 00 $23, 000. 00 1. 000 EA N FLAP GATES, 25-36"
0430880 03 1 $45, 000. 00 $90, 000. 00 2. 000 EA N FLAP GATES, 37-48"
0430950 6 $102. 55 $415, 999. 93 4, 056. 400 CY N DESI LTI NG CONCRETE BOX CULVERT
0430963 2 1 $360. 00 $1, 080. 00 3. 000 LF N PVC PI PE FOR BACK OF SI DEWALK, NON STAND
0430982121 2 $2, 088. 84 $8, 355. 36 4. 000 EA N M TERED END SECT, OPTIONAL RD, 12" CD
0430982123 2 $1, 412. 00 $2, 824. 00 2. 000 EA N M TERED END SECT, OPTIONAL RD, 15" CD
0430982125 29 $1,371.79 $219, 485. 98 160. 000 EA N M TERED END SECT, OPTIONAL RD, 18" CD
0430982129 19 $1, 540. 09 $132, 447. 71 86. 000 EA N M TERED END SECT, OPTIONAL RD, 24" CD
0430982133 10 $2,175. 98 $56, 575. 37 26. 000 EA N M TERED END SECT, OPTIONAL RD, 30" CD
0430982138 8 $3, 262. 83 $55, 468. 10 17. 000 EA N M TERED END SECT, OPTI ONAL RD, 36" CD
0430982140 4 $3, 905. 00 $35, 145. 00 9. 000 EA N M TERED END SECT, OPTIONAL RD, 42" CD
0430982141 3 $9, 215. 71 $64, 510. 00 7. 000 EA N M TERED END SECT, OPTIONAL RD, 48" CD
0430982142 3 $5, 086. 97 $40, 695. 73 8. 000 EA N M TERED END SECT, OPTIONAL RD, 54" CD
0430982143 1 $5, 856. 00 $5, 856. 00 1. 000 EA N M TERED END SECT, OPTI ONAL RD, 60" CD
0430982144 2 $8, 411. 61 $25, 234. 84 3. 000 EA N M TERED END SECT, OPTIONAL RD, 66" CD
0430982623 2 $1, 385. 56 $8, 313. 36 6. 000 EA N M TERED END SECT, OPT - OTHER, 15" CD
0430982625 11 $1, 468. 58 $127, 766. 54 87. 000 EA N M TERED END SECT, OPT - OTHER, 18" CD
0430982629 7 $1, 750. 56 $57, 768. 35 33. 000 EA N M TERED END SECT, OPT - OTHER, 24" CD
0430982633 4 $1, 510. 48 $12, 083. 86 8. 000 EA N M TERED END SECT, OPT - OTHER, 30" CD
0430982638 1 $3,134. 85 $6, 269. 70 2. 000 EA N M TERED END SECT, OPT - OTHER, 36" CD
0430982640 2 $3, 875. 96 $7, 751. 92 2. 000 EA N M TERED END SECT, OPT - OTHER, 42" CD
0430984123 5 $989. 45 $13, 852. 23 14. 000 EA N M TERED END SECT, OPTIONAL RD, 15" SD
0430984125 33 $1, 199. 46 $309, 459. 77 258. 000 EA N M TERED END SECT, OPTIONAL RD, 18" SD
0430984129 18 $1, 495. 03 $127,077. 95 85. 000 EA N M TERED END SECT, OPTIONAL RD, 24" SD
0430984133 5 $3,981. 79 $63, 708. 56 16. 000 EA N M TERED END SECT, OPTI ONAL RD, 30" SD
0430984138 3 $3, 364. 67 $20, 188. 00 6. 000 EA N M TERED END SECT, OPTI ONAL RD, 36" SD
0430984141 1 $7, 125. 00 $7,125. 00 1. 000 EA N M TERED END SECT, OPTIONAL RD, 48" SD
0430984623 2 $1, 000. 00 $6, 000. 00 6. 000 EA N M TERED END SECT, OPTI ONAL, OTHER, 15" SD
0430984625 19 $1, 449. 14 $213, 022. 92 147. 000 EA N M TERED END SECT, OPT / OTHER, 18" SD
0430984629 10 $1, 758. 51 $56, 272. 40 32.000 EA N M TERED END SECT, OPT / OTHER, 24" SD
0430984633 3 $4, 149. 30 $70, 538. 16 17. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 30" SD
0430984638 2 $5, 400. 00 $32, 400. 00 6. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 36" SD
0430984641 1 $7, 312. 95 $14, 625. 90 2. 000 EA N M TER END SECT, OPT/ELLI P/ ARCH, 48" SD
0430991 4 $981. 84 $50, 073. 69 51. 000 EA N M TERED END SECT, REPLACE SLAB
0431 1 1 8 $161. 82 $2, 147, 084. 27 13, 268. 000 LF N Pl PE LI NER, OPTI ONAL NMATERI AL, 0-24"
0431 1 2 7 $254. 75 $1, 948, 036. 22 7,647.000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 25-36"
0431 1 3 5 $395. 57 $545, 100. 00 1, 378. 000 LF N Pl PE LI NER, OPTI ONAL MATERI AL, 37-48"
0432 3 1 1 $3, 100. 00 $3, 100. 00 1. 000 EA N CHEM GROUT REPAI R, Pl PE, NO\- TEST, 15"
0432 3 4 1 $1, 100. 00 $1, 100. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 24"
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0432 3 5 1 $3, 650. 00 $3, 650. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 30"
0432 3 6 1 $1, 750. 00 $1, 750. 00 1. 000 EA N CHEM GROUT REPAI R, PI PE, NON- TEST, 36"
0433 1 2 $1, 739. 13 $40, 000. 00 23. 000 EA N CHEM GROUT REPAI R, MANHOLE / | NLET
0436 1 1 14 $238. 69 $273, 298. 84 1, 145. 000 LF N TRENCH DRAI N, STANDARD
0440 1 10 2 $15. 87 $14, 280. 00 900. 000 LF N UNDERDRAI N, TYPE |
0440 1 20 2 $31. 82 $98, 122. 40 3, 084. 000 LF N UNDERDRAI N, TYPE ||
0440 1 30 1 $76. 75 $84, 194. 75 1, 097. 000 LF N UNDERDRAI' N, TYPE |11
0440 70 2 $2, 089. 20 $56, 408. 50 27. 000 EA N UNDERDRAI N | NSPECTI ON BOX
0440 73 1 1 $11. 00 $1, 386. 00 126. 000 LF N UNDERDRAI N QUTLET PI PE, 4"
0440 73 2 4 $35. 51 $35, 190. 46 991. 000 LF N UNDERDRAI N QUTLET PI PE, 6"
0442 70 1 $1. 30 $60, 658. 00 46, 660. 000 LF N VERTI CAL DRAI NAGE W CKS
0443 70 3 2 $159. 29 $111, 500. 00 700. 000 LF N FRENCH DRAIN, 18"
0443 70 4 6 $187. 35 $666, 972. 46 3, 560. 000 LF N FRENCH DRAI' N, 24"
0443 72 13 1 $38. 50 $4, 774. 00 124. 000 SY N FRENCH DRAI N AGGREGATE WO PI PE, 3-3.9'
0446 1 1 5 $24. 33 $1, 848, 377. 20 75, 970. 000 LF N EDGEDRAI N DRAI NCRETE, STANDARD
0446 71 1 5 $28. 14 $264, 178. 29 9, 389. 000 LF N EDGEDRAI N QUTLET PI PE, 4"
0450 1 1 2 $203. 33 $268, 600. 84 1, 321. 000 LF N PREST BEAMS, TYPE ||
0450 1201 1 $234. 48 $160, 384. 32 684. 000 LF N PREST BEAMS, TYPE ||, MODI FlI ED
0450 2 36 6 $314. 60 $2, 067, 888. 35 6, 573. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 36"
0450 2 45 3 $224. 62 $1, 676, 250. 00 7,462. 500 LF N PREST BEANMS: FLORI DA-1 BEAM 45"
0450 2 54 3 $308. 67 $1, 975, 779. 06 6, 401. 000 LF N PREST BEAMS: FLORI DA-| BEAM 54"
0450 2 63 1 $310. 00 $1, 474, 360. 00 4, 756. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 63"
0450 2 72 2 $380. 18 $1, 358, 392. 88 3,573.000 LF N PREST BEAMS: FLORI DA-| BEAM 72"
0450 2 78 2 $269. 73 $4, 711, 108. 00 17, 466. 000 LF N PREST BEAMS: FLORI DA-| BEAM 78"
0450 2 84 1 $360. 00 $6, 260, 400. 00 17, 390. 000 LF N PREST BEAMS: FLORI DA-1 BEAM 84"
0450 3 11 1 $142. 00 $89, 460. 00 630. 000 LF N PRESTRESSED SLAB UNI TS, 48" X 12"
0450 3 21 1 $175. 00 $385, 875. 00 2, 205. 000 LF N PRESTRESSED SLAB UNI TS, 60" X 12"
0450 6 25 1 $220. 00 $126, 280. 00 574. 000 LF N PRESTRESSED SLAB BEAMS, 60" X 15"
0450 8 12 1 $270. 00 $174, 690. 00 647. 000 LF N PREST BEAM FL SLAB BEAM 12" D, 52-54" W
0450 8 13 1 $236. 00 $231, 280. 00 980. 000 LF N PREST BEAM FL SLAB BEAM 12" D, 55-57" W
0450 8 21 1 $237. 99 $103, 763. 64 436. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 48-51" W
0450 8 22 1 $238. 45 $231, 058. 05 969. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 52-54" W
0450 8 23 2 $268. 62 $440, 271. 68 1, 639. 000 LF N PREST BEAM FL SLAB BEAM 15" D, 55-57" W
0450 8 33 1 $280. 00 $129, 920. 00 464. 000 LF N PREST BEAM FL SLAB BEAM 18" D, 55-57" W
0450 82 1 $938. 00 $120, 064. 00 128. 000 LF N BEAM REPAI R
0450 83 1 1 $800. 00 $16, 800. 00 21. 000 EA N BEAM REPAI R, STRAND SPLI CES
0451 70 2 $4,534. 24 $330, 999. 78 73.000 EA N PREST SO L ANCHORS
0451 70 1 1 $3, 000. 00 $24, 000. 00 8. 000 EA N PREST SO L ANCHOR, PERFORMANCE TEST
0451 70 2 1 $2, 000. 00 $16, 000. 00 8. 000 EA N PREST SO L ANCHOR, CREEP TEST
0455 34 2 1 $60. 00 $824, 760. 00 13, 746. 000 LF N PRESTRESSED CONCRETE PI LI NG 14" SQ
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0455 34 3 5 $111. 77 $630, 845. 32 5, 644. 000 LF N PRESTRESSED CONCRETE PI LI NG 18" SQ
0455 34 5 11 $103. 97 $9, 377, 339. 47 90, 189. 000 LF N PRESTRESSED CONCRETE PI LI NG 24" SQ
0455 35 5 1 $103. 00 $445, 372. 00 4, 324. 000 LF N STEEL PILING HP 14 X 73
0455 35 6 3 $94. 30 $770, 441. 00 8, 170. 000 LF N STEEL PILING HP 14 X 89
0455 35 7 1 $124. 00 $166, 284. 00 1, 341. 000 LF N STEEL PILING HP 14 X 102
0455 35 22 4 $123. 41 $1, 796, 843. 00 14, 560. 000 LF N STEEL PILING 24" DIA PIPE
0455 76 1 $675. 00 $29, 700. 00 44. 000 EA N WRAP PI LE CLUSTERS
0455 81106 1 $1, 450. 00 $108, 750. 00 75. 000 EA N CATHODI C PROT, F&l , Pl ER, OTHER MATERI AL
0455 88 5 1 $900. 00 $145, 800. 00 162. 000 LF N DRI LLED SHAFT, 48" DI A
0455120 7 1 $600. 00 $9, 600. 00 16. 000 EA N PI LE PO NT PROTECTI ON, 24" ROUND
0455122 5 1 $50. 00 $8, 100. 00 162. 000 LF N UNCLASSI FI ED SHAFT EXCAVATI ON, 48" DI A
0455133 2 9 $25. 58 $1, 758, 536. 53 68, 755. 000 SF N SHEET PI LI NG STEEL, TEMPORARY- CRI TI CAL
0455133 3 9 $36. 74 $2, 142, 020. 19 58, 301. 000 SF N SHEET PI LI NG STEEL, F& PERVMANENT
0455133202 1 $36. 00 $1, 636, 380. 00 45, 455, 000 SF N STEEL SHEET PIL, PRESS-IN, 43307515201
0455142 1 $2, 500. 00 $12, 500. 00 5. 000 EA N CROSSHOLE SONI C LOGGE NG
0455143 3 5 $248. 46 $337, 906. 35 1, 360. 000 LF N TEST PI LES- PREST CONCRETE, 18" SQ
0455143 5 11 $217. 34 $3, 089, 091. 15 14, 213. 000 LF N TEST PI LES- PREST CONCRETE, 24" SQ
0455144 6 2 $226. 03 $254, 283. 30 1, 125. 000 LF N TEST PILES - STEEL, HP 14 x 89
0455144 22 4 $167. 84 $530, 882. 00 3, 163. 000 LF N TEST PILES - STEEL, 24" DI A Pl PE
0457 1 11 1 $600. 00 $96, 000. 00 160. 000 LF N STD | NTEGRAL PI LE JKT, NON-STR, UP TO 16
0457 1 12 3 $547. 42 $862, 185. 00 1, 575. 000 LF N STD | NTEGRAL PI LE JKT, NON-STR, 16 to 30
0457 1 22 1 $850. 00 $23, 800. 00 28. 000 LF N STD | NTEGRAL PI LE JKT, STR, 16 to 30
0457 2221 2 $1, 697. 66 $512, 693. 00 302. 000 LF N CATH PROT I NTE PILE JA, STR, 16.1-30
0458 1 11 23 $47.73 $290, 017. 54 6, 076. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW POURED
0458 1 12 4 $321. 62 $256, 654. 87 798. 000 LF N BRI DGE DECK EXPANSI ON JNT, NEW STRI P SEAL
0458 1 21 18 $55. 27 $1, 154, 350. 16 20, 886. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, POURED
0458 1 22 1 $425. 00 $73, 950. 00 174. 000 LF N BRI DGE DECK EXPANSI ON JNT, REHAB, STRI P
0458 2 8 $459. 20 $296, 364. 90 645. 400 CF N POLYMER NOSI NG FOR BRI DGE DECK EXPANSI ON
0459 71 5 $5. 27 $35, 536. 96 6, 742. 000 SY N Pl LES, POLYETHYLENE SHEETI NG
0460 1 1 2 $31. 67 $146, 428. 00 4,624. 000 LB N STRUCT STEEL- REHAB, CARBON
0460 1 5 1 $31. 00 $304, 296. 00 9, 816. 000 LB N STRUCT STEEL- REHAB, BASCULE LEAVES
0460 1 13 1 $50. 00 $11, 000. 00 220. 000 LB N STRUCT STEEL REHAB- BOLT, NUT, WASH & PLT
0460 1 15 3 $8. 64 $87, 652. 00 10, 140. 000 LB N STRUCT STEEL - REHAB, M SC.
0460 2 1 1 $25. 46 $860, 598. 92 33, 802. 000 LB N STRUCT STEEL, CARBON
0460 2 2 2 $. 27 $91, 526. 11 340, 897. 000 LB N STRUCT STEEL, LOW ALLOY
0460 2 15 2 $1.68 $114, 477. 35 67, 997. 000 LB N STRUCT STEEL, M SCELLANEQUS
0460 2 20 1 $2.01 $2, 744, 996. 70 1, 365, 670. 000 LB N STRUCT STEEL - NEW W DENI NG, WEATHERI NG
0460 6 2 1 $40. 00 $11, 440. 00 286. 000 LB N LADDERS & PLATFORMS, REHAB
0460 7 1 $225. 00 $349, 425. 00 1, 553. 000 SF N PREFABRI CATED STEEL PED BRI DGE
0460 71 1 4 $129.61 $903, 932. 24 6, 974. 000 LF N METAL TRAF RAILI NG THRI E BEAM RETROFI T
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0460 81 1 $100. 00 $60, 000. 00 600. 000 EA N RI VETS - H GH STRENGTH BOLTS, REPLACE
0460 94 1 $150. 00 $11, 250. 00 75. 000 LF N STRUCTURAL STEEL REPAI R- WELDS
0460 95 1 $150. 00 $24, 000. 00 160. 000 LB N STRUCTURAL STEEL REPAIR
0460 98 2 2 $199. 43 $36, 496. 56 183. 000 EA N Pl PE HANGER, STAI NLESS
0460112 1 $250. 00 $156, 000. 00 624. 000 EA N ANCHOR BOLT REPLACEMENT
0461113 19 1 $14, 000. 00 $14, 000. 00 1. 000 EA N MULTI ROT BRNG ASM FX, F&l , >=2001KI PS
0461114 12 1 $6, 000. 00 $24, 000. 00 4. 000 EA N MULTI ROT BRNG ASM EX, F&l , 251- 500KI PS
0461114 19 1 $16, 600. 00 $49, 800. 00 3. 000 EA N MULTI ROT BRNG ASM EXP, F&l , >=2001KI PS
0462 2 22 1 $84. 20 $76, 116. 80 904. 000 LB N POST TENSI ONI NG TENDONS, SUPSTR BAR FLEX
0465 2505 1 $22, 000. 00 $44, 000. 00 2. 000 AS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 2508 1 $16, 000. 00 $16, 000. 00 1. 000 LS N MOV BRDG MACH & CAST- REHAB, REC, ADJ/ MOD,
0465 3 17 1 $150. 00 $68, 400. 00 456. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, F&l, BAL BL
0465 3 50 1 $11, 000. 00 $22, 000. 00 2. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, ADJ
0465 3 96 1 $1, 500. 00 $12, 000. 00 8. 000 EA N MOVABLE BRI DGE COUNTERWEI GHT, CLN, POCKET
0465 20 1 $323. 52 $54, 998. 40 170. 000 DA N MOVABLE BRI DGE- PREV MAI NT & ROUT REPAI R
0465 21 1 $250. 00 $42, 500. 00 170. 000 DA N MOVABLE BRI DGE OPERATOR
0465 71 3 2 $26, 000. 00 $52, 000. 00 2. 000 LS N MOVABLE BRI DGE FUNCTI ONAL CHECKQOUT, PH C
0470 1 7 $10, 203. 04 $781, 552. 59 76. 600 MB N TREATED Tl MBER, STRUCTURAL
0471 1 1 1 $25, 000. 00 $455, 000. 00 18. 200 MB N FENDER SYS, PLASTI C MARI NE LUMBER, REI NF
0471 1 2 1 $10, 000. 00 $82, 000. 00 8. 200 MB N FENDER SYS, PLASTI C MARI NE LUVBER, NR
0471 3 3 1 $1, 466, 446. 19 $1, 466, 446. 19 1. 000 LS N POLYMERI C FENDER SYSTEM 201-400 KI P-FT
0506 2 4 $238. 74 $412, 534. 48 1, 728. 000 LF N BRI DGE DRAI NAGE PI PE
0506 3 2 $5, 560. 00 $27, 800. 00 5. 000 EA N BRI DGE DRAI NS
0507 70 2 $794. 24 $26, 210. 00 33. 000 SF N ALUM NUM S| DEWALK FLOOR
0508 4 3 $92, 500. 00 $277, 500. 00 3. 000 LS N MOVABLE BRI DGE ELECTRI CAL EQUI P, REHAB
0508 72 1 1 $75, 000. 00 $75, 000. 00 1. 000 AS N MOVABLE BRI DGE EMERGENCY GENERATOR , F&l
0508 72 4 1 $600. 00 $600. 00 1. 000 AS N MOVABLE BRI DGE EMERGENCY GENERATOR , REM
0508 73 1 1 $1, 416. 66 $254, 998. 80 180. 000 LF N SUBVARI NE CABLE ASSEMBLY, F & |
0508 73 4 1 $11.11 $1, 999. 80 180. 000 LF N SUBMARI NE CABLE ASSEMBLY, REMOVE
0508 77 5 1 $40, 000. 00 $40, 000. 00 1. 000 EA N MOVABLE BRI DGE- REHAB, PROG LOG C
0508 78 1 1 $65, 000. 00 $65, 000. 00 1. 000 LS N MOVABLE BRI DGE- REHAB, LIM T SW TCH, F&l
0510 1 4 $73, 219. 36 $292,877. 44 4. 000 LS N NAVI GATI ON LI GHTS- FI XED BRI DGE, SYSTEM
0510 1 4 1 $2,161. 48 $25,937.76 12. 000 EA N NAVI GATI ON LI GHTS- FI XED BRI DGE, REPAI R/
0515 1 1 12 $63. 24 $392, 524. 61 6, 207. 000 LF N Pl PE HANDRAI L - GUI DERAI L, STEEL
0515 1 2 33 $32. 20 $652, 863. 95 20, 277. 000 LF N Pl PE HANDRAI L - GUI DERAIL, ALUM NUM
0515 1 42 1 $220. 52 $2, 205. 20 10. 000 LF N Pl PE HANDRAI L - GUI DERAI L, RELOCAT, ALUM
0515 2111 5 $114. 37 $839, 843. 54 7, 343. 000 LF N PED/ Bl CYCLE RAI LI NG NS, 42" TYPE 1
0515 2211 4 $99. 78 $75, 535. 00 757. 000 LF N PED/ Bl CYCLE RAI LI NG, STL, 42" TYPE 1
0515 2213 1 $145. 00 $28, 130. 00 194. 000 LF N PED/ BI CYCLE RAI LI NG, STL, 42" TYPE 3
0515 2231 1 $76. 79 $86, 542. 33 1,127. 000 LF N PEDY Bl CYCLE RAI LI NG STEEL, 48" TYPE 1
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0515 2311 13 $77. 67 $417, 414. 14 5,374. 000 LF N PEDY Bl CYCLE RAI LI NG ALUM 42" TYPE 1
0515 2312 1 $110. 00 $16, 720. 00 152. 000 LF N PED/ BI CYCLE RAI LI NG ALUM 42" TYPE 2
0515 4 1 7 $50. 27 $1, 144, 513. 90 22, 766. 000 LF N BULLET RAIL, SING.E RAIL
0515 4 2 9 $38. 39 $530, 963. 49 13, 832. 000 LF N BULLET RAIL, DOUBLE RAIL
0519 78 7 $793. 97 $74, 633. 40 94. 000 EA N BOLLARDS
0520 1 7 50 $15. 44 $3, 925, 503. 14 254, 297. 000 LF N CONCRETE CURB & GUTTER, TYPE E
0520 1 10 125 $20. 22 $7, 075, 330. 00 349, 942. 000 LF N CONCRETE CURB & GUTTER, TYPE F
0520 1 11 2 $17. 07 $2, 783. 00 163. 000 LF N CONCRETE CURB & GUTTER, VAR HT TYPE F
0520 1 12 4 $20. 37 $7, 598. 00 373. 000 LF N CONCRETE CURB & GUTTER, TYPE F WSP GUTT
0520 2 1 5 $27.58 $17, 346. 85 629. 000 LF N CONCRETE CURB, TYPE A
0520 2 2 16 $34. 75 $327, 489. 02 9, 425. 000 LF N CONCRETE CURB, TYPE B
0520 2 4 51 $28. 07 $424, 759. 26 15, 130. 000 LF N CONCRETE CURB, TYPE D
0520 2 8 7 $25. 77 $126, 099. 91 4, 893. 000 LF N CONCRETE CURB, TYPE RA
0520 3 13 $29. 37 $66, 849. 69 2,276.000 LF N VALLEY GUTTER- CONCRETE
0520 5 11 17 $41. 27 $636, 991. 80 15, 433. 000 LF N TRAF SEP CONC-TYPE |, 4' WDE
0520 5 12 6 $50. 80 $89, 161. 79 1, 755. 000 LF N TRAF SEP CONC-TYPE |, 6' WDE
0520 5 16 3 $58. 30 $329, 671. 00 5, 655. 000 LF N TRAF SEP CONC-TYPE |, 8.5 WDE
0520 5 21 2 $48. 37 $12, 866. 00 266. 000 LF N TRAF SEP CONC - TYPE Il, 4 WDE
0520 5 22 1 $77. 47 $16, 733.52 216. 000 LF N TRAF SEP CONC - TYPE I, 6' WDE
0520 5 26 1 $47. 00 $13, 019. 00 277.000 LF N TRAF SEP CONC-TYPE Il, 8.5 WDE
0520 5 41 15 $50. 07 $308, 977. 74 6,171. 000 LF N TRAF SEP CONC-TYPE 1V, 4' WDE
0520 5 42 3 $42. 29 $39, 368. 16 931. 000 LF N TRAF SEP CONC-TYPE |V, 6' WDE
0520 5 46 2 $45. 09 $40, 937. 80 908. 000 LF N TRAF SEP CONC-TYPE 1V, 8.5 WDE
0520 5 51 1 $51. 12 $71, 721. 36 1, 403. 000 LF N TRAF SEP CONC, TYPE V, 4' WDE
0520 6 23 $19. 25 $1, 285, 163. 97 66, 775. 000 LF N SHOULDER GUTTER- CONCRETE
0520 7 2 1 $53. 91 $16, 388. 64 304. 000 LF N GRANI TE CURB, RESET
0520 70 35 $80. 09 $641, 803. 80 8, 014. 000 Sy N CONCRETE TRAFFI C SEPARATOR, SP- VAR W DT
0521 1 8 $129. 57 $1, 040, 671. 09 8, 032. 000 LF N MEDI AN CONC BARRI ER WALL
0521 1 1 1 $66. 50 $26, 666. 50 401. 000 LF N MEDI AN BARRI ER WALL CONC, PRECAST
0521 5 1 20 $99. 90 $2, 884, 797. 68 28, 878. 000 LF N CONC TRAF RAIL- BRG 32" F- SHAPE
0521 5 2 1 $100. 00 $104, 400. 00 1, 044. 000 LF N CONC TRAF RAIL- BRG 42" F-SHAPE
0521 5 4 2 $80. 00 $37, 200. 00 465. 000 LF N CONC TRAF RAIL- BRG, 32" VERT FACE
0521 5 6 1 $245. 00 $624, 260. 00 2,548. 000 LF N CONC TRAF RAI L- BRG, CORRAL W CURB
0521 5 7 2 $239. 15 $772,944. 00 3, 232. 000 LF N CONC TRAF RAIL, BRG CORRAL WO CURB
0521 5 8 1 $90. 00 $276, 660. 00 3,074. 000 LF N CONC TRAF RAIL- BRG RETRO VERT FACE
0521 5 13 3 $121. 88 $204, 030. 00 1, 674. 000 LF N CONC TRAF RAI L- BRIDGE, 36" SING SLOPE
0521 5 30 1 $257. 75 $270, 637. 50 1, 050. 000 LF N CONC TRAF RAI L-BRG 54" F 22966435201
0521 6 11 5 $62. 98 $577, 430. 84 9, 168. 000 LF N CONC PARAPET, PED/ BI KE, 27"
0521 6 31 4 $178. 49 $514, 942. 00 2, 885. 000 LF N CONC PARAPET, RETAI NI NG WALL SYS, 27"
0521 8 1 7 $155. 55 $5, 192, 287. 22 33, 381. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"F SHAPE
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0521 8 2 2 $240. 69 $344, 902. 00 1, 433. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 42" F SHAPE
0521 8 3 1 $278. 57 $103, 906. 61 373. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 32"V SHP
0521 8 4 1 $166. 00 $346, 608. 00 2, 088. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, 42"V SHP
0521 8 5 1 $343. 00 $288, 806. 00 842. 000 LF N CONC TRAF RAIL BAR, JCT SLAB, CORRAL CURB
0521 8 6 1 $329. 82 $217, 680. 00 660. 000 LF N CONC TRAFF RAIL BARR, WJUNCT SLAB, CORR
0521 8 22 1 $318. 00 $920, 610. 00 2, 895. 000 LF N CONC TRAF RL BAR, JCT SLAB, 42"F SH 229664
0521 72 3 9 $215. 42 $1, 130, 327. 56 5, 247. 000 LF N SHLDR CONC BARRI ER, RI @ D- SHLDR
0521 72 4 2 $247. 02 $296, 671. 64 1, 201. 000 LF N SHLDR CONC BARRI ER, RI G D RETAIN
0521 72 5 8 $212. 13 $523, 755. 10 2,469. 000 LF N SHLDR CONC BARRI ER WALL, RIG D C&C
0521 72 10 2 $195. 24 $167, 713. 00 859. 000 LF N SHLDR CONC BARRI ER WALL, RI G D SHLDR 42"
0521 72 11 6 $566. 45 $881, 392. 24 1, 556. 000 LF N SHLDR CONC BARRI ER WALL, RIA D SHLDR 54"
0522 1 126 $37. 59 $9, 944, 735. 17 264, 583. 000 SY N CONCRETE SI DEWALK AND DRI VEWAYS, 4"
0522 2 129 $56. 44 $5, 447, 779. 30 96, 520. 000 SY N CONCRETE SI DEWALK AND DRI VEWAYS, 6"
0522 3 3 $57. 66 $9, 110. 00 158. 000 SY N BUS BOARDI NG PAD- CONCRETE
0522 4 9 $106. 74 $46, 004. 97 431. 000 SY N BUS SHELTER PAD- CONCRETE
0523 1 6 $103. 86 $646, 707. 50 6, 227. 000 SY N PATTERNED PAVEMENT, VEH CULAR AREAS
0523 1 3 11 $46. 63 $464, 737. 84 9, 967. 000 SY N PATTERNED PAVEMENT, VEH C AREAS- BI KE LA
0523 2 3 $41. 15 $202, 867. 48 4, 930. 000 SY N PATTERNED PAVEMENT, NON- VEHI CULAR AREAS
0524 1 1 16 $47.01 $1, 083, 337.94 23, 043. 000 SY N CONCRETE DI TCH PAVT, NR, 3"
0524 1 2 24 $61. 39 $726, 151. 79 11, 828. 000 SY N CONCRETE DI TCH PAVT, NR, 4"
0524 1 4 5 $55. 01 $431, 646. 86 7,847.000 Sy N CONCRETE DI TCH PAVT, NR, 6"
0524 1 19 1 $115. 87 $6, 836. 33 59. 000 SY N CONC DI TCH PAVT, 3", REI NFORCED
0524 1 29 8 $89. 05 $334, 125. 15 3, 752. 000 SY N CONC DI TCH PAVT, 4", REI NFORCED
0524 1 49 1 $925. 00 $7, 400. 00 8. 000 SY N CONC DI TCH PAVT, 6", RElI NFORCED
0524 2 2 14 $71. 15 $897, 515. 12 12, 615. 000 SY N CONC SLOPE PAVT, NR, 4"
0526 1 1 4 $79. 15 $86, 664. 52 1, 095. 000 SY N PAVERS, ARCHI TECTURAL, ROADWAY
0526 1 2 7 $112. 75 $204, 762. 75 1, 816. 000 Sy N PAVERS, ARCHI TECTURAL, SI DEWALK
0526 1100 1 $350. 00 $42, 700. 00 122. 000 SY N PAVERS, ARCH TECTURAL, CONC BASE 4361611
0527 2 131 $27. 06 $1, 515, 517. 30 56, 011. 000 SF N DETECTABLE WARNI NGS
0530 1 15 $578. 39 $833, 638. 73 1, 441. 300 cY N Rl PRAP, SAND- CEMENT
0530 3 3 25 $95. 74 $3, 762, 709. 13 39, 300. 000 TN N RI PRAP- RUBBLE, BANK AND SHORE
0530 3 4 31 $101. 18 $901, 986. 54 8, 914. 800 TN N RI PRAP, RUBBLE, F&l, DI TCH LI NI NG
0530 3 8 2 $141. 33 $2, 120. 00 15. 000 cY N Rl PRAP- RUBBLE, REM EXI ST & REI NSTALL
0530 4 6 1 $518. 34 $14, 513. 52 28. 000 SY N ARTI CULATI NG CONC BLOCK REVET SYS, 6"
0530 4 9 1 $250. 00 $55, 750. 00 223. 000 SY N ARTI CULATI NG CONC BLOCK REVET SYS, 9"
0530 5 1 2 $95. 94 $1, 317, 737.50 13, 735. 000 Sy N GABI ON, <1'
0530 5101 1 $370. 00 $162, 430. 00 439. 000 CcY N GABI ON BASKET, 42292945201
0530 74 29 $98. 95 $1, 986, 995. 61 20, 080. 600 TN N BEDDI NG STONE
0534 72101 3 $32. 31 $2, 699, 606. 50 83, 555. 000 SF N SOUND/ NO SE BARRI ER- | NC FOUNDATI ON, PERM
0534 73 1 $28. 00 $9, 856. 00 352. 000 SF N PERI METER WALL
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0536 1 O 8 $21. 88
0536 1 1 66 $17.57
0536 1 3 13 $22. 31
0536 1 11 7 $79. 34
0536 5 1 6 $6. 65
0536 5 2 2 $10. 52
0536 6 19 $14. 35
0536 7 1 1 $111.58
0536 7 2 10 $223. 32
0536 7 3 17 $276. 76
0536 8 11 24 $2,631.79
0536 8 12 3 $1,968.41
0536 8 13 22 $2, 344. 39
0536 73 72 $2. 60
0536 85 22 51 $2, 326. 35
0536 85 24 32 $2, 853. 04
0536 85 25 43 $866. 04
0536 85 26 14 $2,481. 68
0536 85 27 5 $4, 135. 28
0536 85 28 1 $1, 143. 80
0538 1 12 $7.31
0542 70 4 $82. 20
0544 75 1 14 $19, 757. 51
0546 71 4 $1, 255. 15
0546 72 52 4 $2, 164. 49
0546 72 53 11 $1, 348. 83
0546 72 55 15 $887. 20
0546 72 57 1 $1, 289. 21
0548 12 11 $24. 26
0548 13 2 $13.98
0550 10110 5 $9. 32
0550 10120 3 $13.97
0550 10140 1 $18. 27
0550 10149 1 $17. 38
0550 10210 5 $14.58
0550 10212 2 $22. 60
0550 10218 2 $24. 74
0550 10220 14 $13. 44
0550 10221 4 $21.51
0550 10222 7 $15. 44

Tot al
Armount

$37, 281.
$3, 998, 247.
$1, 359, 022.

$682, 064.
$294, 410.
$138, 895.
$505, 313.
$22, 762.
$56, 724.
$136, 445.
$297, 392.
$15, 747.
$419, 645.
$295, 731.
$600, 197.
$299, 569.
$203, 519.
$44, 670.
$41, 352.
$8, 006.
$522, 641.
$4, 685.
$928, 602.
$25, 103.
$18, 056.
$228, 793.
$370, 768.
$5, 729.
$25, 736, 716.
$321, 196.

$92, 793.

$67, 687.

$71, 874.

$49, 480.

$54, 907.

$2, 260.
$31, 566.
$442, 041.
$130, 289.
$1, 537, 209.

95
33
55
16
81
60
77
32
11
08
51
30
05
80
24
31
75
18
83
60
10
60
96
08
19
73
39
25
16
80
70
56
18
86
00
00
50
12
50
08

Tot al Uni t
Quantity Meas bs? Description

1, 704. 000 LF
227,532. 000 LF
60, 912. 000 LF
8, 597. 000 LF
44,242. 000 LF
13, 201. 000 LF
35, 203. 000 LF

GUARDRAI L- ROADWAY, GEN/ LS TL-2

GUARDRAI L- ROADWAY, GEN TL-3

GUARDRAI L- ROADWAY, DOUBLE FACE

GUARDRAI L, ROADWAY, MOD THRI E BEAM

RUB RAI L FOR GUARDRAI L, SINGLE SI DED RUB
RUB RAI L FOR GUARDRAI L, DOUBLE SI DED RUB
Pl PE RAIL FOR GUARDRAI L

204. 000 EA SPECI AL GUARDRAI L POST- DEEP POST FOR SL
254. 000 EA SPECI AL GUARDRAI L POST- SP STEEL POST CM
493. 000 EA SPECI AL GUARDRAI L POST- ENCASED POST SM
113. 000 EA APPR TRANS TO RI G D BARR CONNECT, F&l
8. 000 EA APPROACH TRANS CONN TO RRG D BA, F&l, 2
179. 000 EA APPROACH TRANS CONN TO RIG D BA, F&, 3
113, 725. 000 LF GUARDRAI L REMOVAL
258. 000 EA GUARDRAI L END TREA- FLARED APP TERM
105. 000 EA GUARDRAI L END TREATMENT- PARA APP TERM
235. 000 EA GUARDRAI L END TREAT- TRAIL AN TYPE ||
18. 000 EA GUARDRAI L END TREATMENT- TYPE CRT
10. 000 EA GUARDRAI L END TREAT- DOUB FACE APPR TER
7.000 EA GUARDRAI L END TREAT- DBLTYPE || TRAIL AN
71, 506. 000 LF GUARDRAI L RESET
57. 000 EA BUMPER GUARDS, CONCRETE
47.000 EA CRASH CUSH ON
20. 000 PS RUMBLE STRI PS
8.342 GM RUMBLE STRIPS, GROUND-IN, 16" CENTERLI NE
169. 624 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELI NE
417.908 GM RUMBLE STRIPS, GROUND-IN, 16" SHOULDER
4.444 GM RUMBLE STRIPS, GROUND-IN, 8" CENTER LI NE
1, 060, 910. 000 SF RET WALL SYSTEM PERM EX BARRI ER
22,976. 000 SF RETAI NI NG WALL SYSTEM TEMP, EXC BAR

9, 961. 000 LF

4, 845. 000 LF

3, 934. 000 LF

2,847.000 LF

3, 767. 000 LF

100. 000 LF

1, 276. 000 LF

32, 881. 000 LF
6, 056. 000 LF

99, 547. 000 LF

FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE
FENCI NG, TYPE

0.0-5.0', STANDARD

0, STANDARD

0', STANDARD

0', SPECI AL FEATU
0', STANDARD FEAT
0', W VINYL COAT
0', RESET EXI ST
0', STANDARD

0', W BARB ATTMI
0, W VINYL COAT

2222222222222 222222222222222222222222222
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0550 10228 3 $17. 67 $16, 024. 80 907. 000 LF N FENCI NG TYPE B, 5.1-6.0, RESET EXI STI NG
0550 10238 1 $16. 00 $3, 296. 00 206. 000 LF N FENCI NG, TYPE B, 6.1-7.0, RESET EXI STI NG
0550 10250 2 $23.78 $65, 520. 80 2, 755. 000 LF N FENCI NG TYPE B, 8.1-10.0', STANDARD FEA
0550 10256 2 $70. 83 $7, 282, 929. 49 102, 823. 000 LF N FENCI NG, TYPE B, 8-10.0', VIN BARB
0550 10325 1 $89. 03 $47, 185. 90 530. 000 LF N FENCING TYPE R, 5.1-6.0', VERTICAL
0550 10344 3 $126. 45 $174, 624. 00 1, 381. 000 LF N FENCING TYPE R, 7.1-8.0, WPART ENCLCS
0550 10353 2 $243. 85 $89, 980. 00 369. 000 LF N FENCING TYPE R, 8.1-10', WFULL ENCLCS
0550 10363 1 $525. 00 $281, 400. 00 536. 000 LF N FENCING TYPE R, GR TH10', WFULL ENCLCS
0550 10420 2 $30. 95 $6, 129. 00 198. 000 LF N FENCI NG WOOD, 5.1-6.0'
0550 10620 2 $53. 63 $5, 470. 00 102. 000 LF N FENCI NG, VI NYL, 5.1-6.0
0550 60112 1 $2, 649. 37 $2, 649. 37 1. 000 EA N FENCE GATE, TYP A, SG., 6.1-12' OPENI NG
0550 60124 1 $650. 00 $3, 250. 00 5. 000 EA N FENCE GATE, TYP A, DBL, 18.1-20.' OPEN NG
0550 60125 2 $1, 533. 33 $4, 600. 00 3. 000 EA N FENCE GATE, TYP A, DBL, 20.1-24.' OPEN NG
0550 60211 5 $1, 240. 67 $60, 792. 96 49. 000 EA N FENCE GATE, TYP B, SG, 0- 6.0' OPEN NG
0550 60212 5 $1, 568. 35 $48, 618. 97 31. 000 EA N FENCE GATE, TYP B, SG, 6. 1-12. 0' OPEN NG
0550 60213 1 $2, 700. 00 $2, 700. 00 1. 000 EA N FENCE GATE, TYP B, SG., 12.1-18.0" OPEN NG
0550 60222 1 $2, 400. 00 $7, 200. 00 3. 000 EA N FENCE GATE, TYP B, DBL, 6.1-12.0' OPEN NG
0550 60223 1 $2,114. 47 $4, 228. 94 2.000 EA N FENCE GATE, TYP B, DBL, 12.1-18.0" OPEN NG
0550 60224 2 $2, 755. 17 $79, 900. 00 29. 000 EA N FENCE GATE, TYP B, DBL, 18. 1-20.0" OPEN NG
0550 60225 3 $2, 604. 16 $13, 020. 80 5. 000 EA N FENCE GATE, TYP B, DBL, 20.1-24' OPEN NG
0550 60226 1 $4, 000. 00 $4, 000. 00 1. 000 EA N FENCE GATE, TYP B, DBL, 24-30' OPEN NG
0550 60234 3 $2, 953. 87 $11, 815. 46 4. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 18. 1- 20' OPEN
0550 60235 2 $2, 250. 00 $4, 500. 00 2. 000 EA N FENCE GATE, TYP B, SLI DE/ CANT, 20. 1- 24' OPEN
0550 60237 1 $3, 949. 00 $3, 949. 00 1. 000 EA N FENCE GATE, TYP B, SLI CANT, > THAN 30'
0550 60400 2 $2, 303. 87 $6, 911. 60 3. 000 EA N FENCE GATE, RESET EXI STI NG
0550 60623 1 $1, 500. 00 $1, 500. 00 1. 000 EA N FENCE GATE, VIN, DOUBLE, 12.1-18.9' OPEN
0561 1 9 $1, 362. 26 $15, 435, 929. 54 11, 331. 100 TN N COATI NG EXI STI NG STRUCTURAL STEEL
0561 2 4 $71.94 $1, 177, 554. 00 16, 368. 000 SF N COATI NG EXI STI NG STRUCTURAL STEEL
0563 4 3 $. 47 $229, 417. 89 491, 793. 000 SF N ANTI - GRAFFI TI COATI NG, NON- SACRI FI CI AL
0570 1 1 32 $. 84 $1, 880, 476. 34 2,251, 489. 000 SY N PERFORMANCE TURF
0570 1 2 183 $2. 30 $15, 987, 544. 55 6, 937, 946. 000 SY N PERFORMANCE TURF, SOD
0571 1 11 5 $4.52 $90, 137. 44 19, 928. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 1
0571 1 12 2 $6. 57 $159, 132. 00 24, 209. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 2
0571 1 13 4 $8. 61 $253, 224. 89 29, 420. 000 SY N PLASTI C ERCSI ON MAT, TRM TYPE 3
0580 1 1 6 $64, 204. 75 $385, 228. 50 6. 000 LS N LANDSCAPE COVPLETE- SMALL PLANTS
0580 1 2 14 $34,621. 31 $553, 940. 96 16. 000 LS N LANDSCAPE COWMPLETE- LARGE PLANTS
0580 2 1 2 $1, 009. 09 $22, 200. 00 22.000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14’
0580 2 2 5 $6, 430. 91 $353, 700. 00 55. 000 EA N LANDSCAPE- RELOCATE TREE, PALMsS >14'
0580 2 4 1 $1, 500. 00 $12, 000. 00 8. 000 EA N LANDSCAPE- RELOCATE TREE, TREES <5"
0580 2 5 3 $2, 507. 69 $32, 600. 00 13. 000 EA N LANDSCAPE- RELOCATE TREE, TREES >5"
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0580 2 7 1 $500. 00 $5, 500. 00 11. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS <14' SAB
0580 2 8 3 $628. 39 $58, 440. 00 93. 000 EA N LANDSCAPE- RELOCATE TREE, PALMS >14' SAB
0590 1 1 $7, 500. 00 $7, 500. 00 1. 000 EA N LANDSCAPE | RRI GATI ON SYSTEM
0590 70 4 $32, 055. 00 $128, 220. 00 4. 000 LS N | RRI GATI ON SYSTEM
0590 70 1 5 $12,074. 00 $60, 370. 00 5. 000 LS N | RRI GATI ON SYSTEM REPAI RS
0591 1 34 1 $12. 80 $14, 835. 20 1, 159. 000 LF N | RRI GATI ON SLEEVE, 6" DI AM 22966445201
0591 1 55 1 $12. 80 $17, 894. 40 1, 398. 000 LF N | RRI GATI ON SLEEVE, 6" DI AM 22966435201
0591 1 59 1 $7.83 $10, 946. 34 1, 398. 000 LF N | RRI GATI ON SLEEVE, 2" DI AM 22966435201
0591 1 60 1 $7. 83 $9, 074. 97 1, 159. 000 LF N | RRI GATI ON SLEEVE, 2" DI AM 22966445201
0630 2 11 113 $6. 68 $6, 450, 576. 62 965, 214. 000 LF N CONDUI' T, F& |, OPEN TRENCH
0630 2 12 126 $19.79 $8, 718, 210. 87 440, 627. 000 LF N CONDUI T, F& |, DI RECTI ONAL BORE
0630 2 14 32 $20. 86 $235, 268. 99 11, 281. 000 LF N CONDUI T, F& |, ABOVEGROUND
0630 2 15 13 $21.51 $2, 230, 564. 83 103, 706. 000 LF N CONDUI T, F& |, BRI DGE MOUNT
0630 2 24 1 $40. 55 $4, 866. 00 120. 000 LF N CONDUI T, F&l, JACK & BORE 43472215201
0632 7 1 71 $5, 147. 15 $802, 954. 69 156. 000 PI N SI GNAL CABLE- NEW OR RECO, FUR & | NSTALL
0632 7 2 35 $4. 23 $178, 560. 33 42,221. 000 LF N SI GNAL CABLE, REPAI R/ REPL- FUR & | NSTALL
0632 7 4 1 $850. 00 $850. 00 1. 000 Pl N SI GNAL CABLE, ADJUST
0632 7 6 41 $718. 31 $56, 746. 59 79. 000 PI N SI GNAL CABLE, REMOVE- | NTERSECTI ON
0632 7 7 1 $1. 00 $450. 00 450. 000 LF N S| GNAL CABLE, REMOVE- QUTSI DE OF | NTERSE
0633 1111 2 $2.62 $18, 622. 40 7,114. 000 LF N FI BER OPTI C CABLE, F& , OVH, 2-12
0633 1112 1 $2.76 $90, 547. 32 32, 807. 000 LF N FI BER OPTI C CABLE, F&l, OvVH, 13-48
0633 1121 24 $2. 44 $286, 571. 17 117, 473. 000 LF N FI BER OPTI C CABLE, F&l, UG 2-12
0633 1122 13 $2.68 $356, 481. 88 133, 005. 000 LF N FI BER OPTI C CABLE, F&l, UG, 13-48
0633 1123 11 $2.50 $649, 719. 30 260, 247. 000 LF N FI BER OPTI C CABLE, F& , UG 49-96
0633 1124 2 $3.90 $392, 165. 00 100, 453. 000 LF N FI BER OPTI C CABLE, F&l, UG 97-144
0633 1320 1 $3.68 $5, 060. 00 1, 375. 000 LF N FI BER OPTI C CABLE, | NSTALL, UG
0633 1410 1 $5. 95 $4,004. 35 673. 000 LF N FI BER OPTI C CABLE, REL, OV
0633 1420 6 $6. 22 $27, 805. 80 4, 468. 000 LF N FI BER OPTI C CABLE, REL, UG
0633 1620 13 $.62 $52, 830. 60 85, 776. 000 LF N FI BER OPTI C CABLE, REM UG
0633 2 31 24 $40. 28 $272, 462. 42 6, 764. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, SPLICE
0633 2 32 20 $75. 64 $172,694. 61 2,283. 000 EA N FI BER OPTI C CONNECTI ON, | NSTALL, TERM
0633 3 11 22 $672. 70 $249, 571. 84 371. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 12 22 $41. 26 $22, 733. 66 551. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE TRAY
0633 3 13 8 $59. 46 $47, 510. 86 799. 000 EA N FI BER OPTI C CONN HDWR, PRETERM CONNECT A
0633 3 14 16 $169. 97 $23, 796. 31 140. 000 EA N FI BER OPTI C CONN HDWR, BUFFER TUBE FAN O
0633 3 15 16 $1, 762. 23 $650, 263. 57 369. 000 EA N FI BER OPTI C CONN HDWR, PRETERM PATCH PAN
0633 3 16 19 $1, 686. 10 $212, 448. 48 126. 000 EA N FI BER OPTI C CONN HDWR, PATCH PANEL- FI E
0633 3 17 7 $139. 65 $12, 149. 96 87. 000 EA N FI BER OPTI C CONN HDWR, CONNECTOR PANEL
0633 3 34 1 $79. 33 $317. 32 4. 000 EA N FI BER OPTI C CONNECTI ON HARDWARE, | NS BT
0633 3 45 1 $661. 50 $661. 50 1. 000 EA N FI BER OPTI C CONN HDWR, REL, PATCH PANEL
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0633 3 51 5 $770. 00 $11, 550. 00 15. 000 EA N FI BER OPTI C CONN HDWR, SPLI CE ENCLOSURE
0633 3 52 3 $55. 03 $990. 56 18. 000 EA N FI BER OPTI C CONN HDWR, ADJ, SPL TRAY
0633 3 53 1 $1, 418. 47 $9, 929. 29 7.000 EA N FI BER OPTI C CONNECTI ON HARDWARE, ADJ/ MOD
0633 3 56 2 $1, 814. 44 $5, 443. 33 3. 000 EA N FI BER OPTI C CONN HDWR, ADJ, PATCH PANEL
0633 4 1 3 $6. 68 $5, 408. 50 810. 000 LF N SI GNALS COVWUNI G- TW STED PAI R CABLE
0633 4 4 1 $10. 00 $100. 00 10. 000 LF N SI GNALS COVUNI G TW STED PAIR C, RELCCA
0633 4 6 5 $. 37 $2, 359. 55 6, 400. 000 LF N S| GNALS COMUNI G- TW STED PAIR C, REMOVE
0633 8 1 13 $4.12 $35, 466. 70 8, 604. 000 LF N MULTI - CONDUCTOR COMMUNI CATI ON CABLE, F&l
0633 8 6 1 $.62 $93. 00 150. 000 LF N MULTI - CONDUCTOR COVMUNI CATI ON CABLE, REM
0634 4152 2 $2, 491. 67 $7, 475. 00 3. 000 PI N SPAN W RE ASSEMBLY, F& , TWO PT, DI AG
0634 4153 9 $4,670. 11 $98, 072. 33 21. 000 PI N SPAN W RE ASSEM F&, TWO PT, BOX/ DROP B
0634 4600 6 $599. 18 $4,793. 42 8. 000 PI N SPAN W RE ASSEMBLY, REMOVE- POLES REMAI N
0634 4700 1 $1, 150. 00 $1, 150. 00 1. 000 PI N SPAN W RE ASSEMBLY, RE-TENSI ON CABLE - M
0634 5 1 2 $50. 66 $4,761. 76 94. 000 LF N FI BERGLASS | NSULATOR, FURNI SH & | NSTALL
0635 2 11 134 $601. 06 $5, 808, 684. 09 9, 664. 000 EA N PULL & SPLICE BOX, F&l, 13" x 24"
0635 2 12 42 $1, 281. 77 $1, 149, 750. 43 897. 000 EA N PULL & SPLICE BOX, F& , 24" X 36"
0635 2 13 21 $3, 089. 05 $735, 194. 27 238. 000 EA N PULL & SPLICE BOX, F&, 30" X 60" OR 36"
0635 2 30 2 $595. 16 $1, 190. 32 2. 000 EA N PULL & SPLI CE BOX, | NSTALL
0635 3 11 9 $284. 04 $72,999.01 257. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, AERI AL
0635 3 12 10 $666. 99 $134, 065. 00 201. 000 EA N JUNCTI ON BOX, FURNI SH & | NSTALL, MOUNTED
0639 1111 3 $9, 132. 43 $146, 118. 83 16. 000 AS N ELECTRI CAL PONER SRV, F&l , OH, M FURNI SHED
0639 1112 18 $1,991.41 $221, 046. 60 111. 000 AS N ELECTRI CAL POVEER SRV, F&l , OH, M PUR BY CON
0639 1113 1 $1, 250. 00 $1, 250. 00 1. 000 AS N ELECTRI CAL PONER SRV, F&l, OH, M NOT REQ
0639 1121 10 $4,814.52 $81, 846. 92 17. 000 AS N ELECTRI CAL POVNER SRV, F& , UG FUR BY PONE
0639 1122 45 $2, 365. 29 $390, 273. 33 165. 000 AS N ELECTRI CAL POVEER SRV, F&l , UG PUR CONT
0639 1123 8 $1, 833.09 $31, 162. 61 17. 000 AS N ELECTRI CAL POAER SRV, F&l, UG, PUR, NOT REQ
0639 1410 2 $1, 244. 60 $3, 733. 80 3. 000 AS N ELECTRI CAL PONER SRV, REL OHD,
0639 1420 1 $2, 794. 85 $2, 794. 85 1. 000 AS N ELECTRI CAL POVER SRV, REL UND
0639 1610 9 $495. 34 $6, 439. 46 13. 000 AS N ELECTRI CAL POAER SRV, REM OHD
0639 1620 9 $1,321.74 $18, 504. 40 14. 000 AS N ELECTRI CAL PONER SRV, REM UND
0639 2 1 56 $6. 19 $5, 326, 235. 35 860, 858. 000 LF N ELECTRI CAL SERVI CE W RE, F&l
0639 2 4 1 $1.41 $705. 00 500. 000 LF N ELECTRI CAL SERVI CE W RE, RELOCATE
0639 2 6 17 $.73 $22,221.64 30, 444. 000 LF N ELECTRI CAL SERVI CE W RE, REMOVE
0639 3 11 24 $805. 90 $300, 599. 54 373. 000 EA N ELEC SERV DI SCON, F& , POLE MNT
0639 3 12 3 $2, 205. 32 $24, 258. 54 11. 000 EA N ELEC SERV DI SCON, F&l, CABINET
0639 3 60 9 $243. 82 $3,901. 13 16. 000 EA N ELEC SERV DI SCON, REMOVE
0639 6 1 14 $1, 054. 89 $356, 552. 26 338. 000 EA N ELECTRI CAL POVER SERVI CE- TRANSF, F&l
0639 6 2 2 $2, 739. 49 $8, 218. 48 3. 000 EA N ELECTRI CAL POAER SERVI CE- TRANSF, REPLAC
0641 2 11 11 $1, 449. 46 $39, 135. 41 27.000 EA N PREST CNC PCOLE, F& , TYP P-11, PEDESTAL
0641 2 12 50 $1, 428. 06 $435, 558. 13 305. 000 EA N PREST CNC POLE, F&l , TYP P-11 SRV PCLE
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0641 2 13 5 $8, 120. 42 $138, 047. 20 17. 000 EA N PREST CNC POLE, F& , TYP P-111
0641 2 14 3 $10, 288. 69 $82, 309. 50 8. 000 EA N PREST CNC POLE, F& , TYP P-1V
0641 2 15 1 $9, 200. 00 $18, 400. 00 2. 000 EA N PREST CNC POLE, F&l, TYP P-V
0641 2 16 1 $11, 720. 00 $46, 880. 00 4. 000 EA N PREST CNC POLE, F&l , TYP P-VI
0641 2 17 1 $6, 176. 54 $148, 236. 96 24.000 EA N PREST CNC POLE, F&l , TYP P-VI I
0641 2 18 5 $9, 998. 51 $399, 940. 36 40. 000 EA N PREST CNC POLE, F&l, TYP P-VI ||
0641 2 19 1 $8, 200. 00 $57, 400. 00 7.000 EA N PREST CNC POLE, F& , CUSTOM DESI GN
0641 2 60 22 $605. 14 $58, 698. 54 97. 000 EA N PREST CNC POLE, REMOVE
0641 2 70 12 $1, 875. 93 $90, 044. 82 48. 000 EA N PREST CNC POLE, REMOVE SHALLOW
0641 2 80 8 $3, 429. 07 $150, 879. 06 44. 000 EA N PREST CNC POLE, REMOVE COVPLETE
0641 3163 4 $14,774. 96 $339, 823. 97 23. 000 EA N CONCRETE CCTV POLE, FUR & I NS WLOW
0641 3169 3 $14,532. 17 $2, 005, 439. 46 138. 000 EA N CONCRETE CCTV POLE, FUR & I NS WLOW
0641 3175 4 $17,022. 42 $646, 852. 08 38. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3180 1 $14, 953. 36 $14, 953. 36 1. 000 EA N CONCRETE CCTV POLE, FUR & I NS WLOW
0641 3186 2 $22, 474. 33 $134, 846. 00 6. 000 EA N CONCRETE CCTV POLE, FUR & INS WLOW
0641 3263 4 $13,425.71 $214, 811. 37 16. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0641 3269 1 $13, 000. 00 $39, 000. 00 3. 000 EA N CONCRETE CCTV POLE, FUR & INS WO LOW
0646 1 11 84 $1, 283. 28 $1, 197, 301. 34 933. 000 EA N ALUM NUM SI GNALS POLE, PEDESTAL
0646 1 12 26 $980. 36 $126, 466. 82 129. 000 EA N ALUM NUM SI GNALS POLE, PED DETECT POST
0646 1 40 7 $919. 07 $11, 028. 86 12. 000 EA N ALUM NUM SI GNALS PCLE, RELOCATE
0646 1 60 63 $225. 47 $69, 220. 42 307. 000 EA N ALUM NUM SI GNALS POLE, REMOVE
0646 2115 1 $1, 564. 38 $1, 564. 38 1. 000 EA N ALUM NUM POLE- | NDEX 17900, F&, 15'
0646 2120 1 $1, 900. 00 $1, 900. 00 1. 000 EA N ALUM NUM POLE- | NDEX 17900, F&, 20'
0646 2600 2 $413. 96 $827. 92 2.000 EA N ALUM NUM POLE- | NDEX 17900, REMOVE
0649 1 17 1 $7, 000. 00 $7, 000. 00 1. 000 EA N STEEL STRAIN PCLE, F&l, TYPE PS- X
0649 1 63 1 $900. 00 $900. 00 1. 000 EA N STEEL STRAIN POLE, REMOVE, SHALLOW BOLT
0649 1 65 1 $5, 800. 00 $17, 400. 00 3. 000 EA N STEEL STRAIN POLE, REMOVE, DEEP, BOLT
0649 1102 1 $42, 300. 00 $169, 200. 00 4. 000 EA N STEEL STRAIN PCOLE, F& , CUST 43088615201
0649 2150 2 $20, 585. 98 $349, 961. 65 17. 000 EA N STEEL CCTV POLE, F& W LOW 50
0649 11 1 1 $198, 113. 00 $198, 113. 00 1. 000 EA N STEEL MONOTUBE ASSY, F& , 150' 434339-1
0649 21 1 3 $22, 048. 20 $66, 144. 60 3. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 30'
0649 21 3 11 $30, 256. 85 $695, 907. 51 23.000 EA N STEEL MAST ARM ASSEMBLY, F&l, 40'
0649 21 6 19 $34, 178. 90 $1, 162, 082. 70 34. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 50'
0649 21 7 1 $40, 000. 00 $40, 000. 00 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 50'- 30
0649 21 10 21 $38, 728. 42 $1, 626, 593. 66 42. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 60
0649 21 12 1 $37, 000. 00 $74, 000. 00 2. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 60'- 40'
0649 21 13 4 $56, 100. 50 $224, 401. 99 4. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 60'- 50
0649 21 14 1 $71, 469. 90 $71, 469. 90 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 60'- 60'
0649 21 15 13 $49, 661. 18 $794, 578. 83 16. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 70'
0649 21 18 2 $60, 706. 50 $121, 413. 00 2.000 EA N STEEL MAST ARM ASSEMBLY, F&l, 70'- 50
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0649 21 19 3 $63, 966. 76 $191, 900. 29 3. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 70-60
0649 21 20 1 $47,902. 55 $47,902. 55 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 70-70
0649 21 21 14 $47,504. 74 $1, 187, 618. 43 25. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 78'
0649 21 22 1 $60, 559. 29 $60, 559. 29 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&, 78'-30
0649 21 24 1 $49, 989. 03 $49, 989. 03 1. 000 EA N STEEL MAST ARM ASSEMBLY, F&l, 78'-50'
0649 21 27 1 $75,921. 15 $151, 842. 30 2.000 EA N STEEL MAST ARM ASSEMBLY, F&, 78-78
0649 21101 1 $60, 000. 00 $60, 000. 00 1. 000 EA N STEEL MAST ARM TROWB 55 43472215201
0649 21102 1 $46, 247. 82 $46, 247. 82 1. 000 EA N STEEL MAST ARM 69' S, 229664-3
0649 21103 1 $45, 220. 09 $45, 220. 09 1. 000 EA N STEEL MAST ARM 65' S, 229664-3
0649 26 3 20 $2, 810. 09 $188, 276. 25 67. 000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0649 26 5 6 $7, 211. 92 $86, 543. 00 12. 000 EA N STEEL MAST ARM ASSEMBLY, REMOVE
0650 1 11 2 $655. 00 $5, 240. 00 8. 000 AS N VEH TRAFFI C SI GNAL, F& ALUMNUM 1 S 1 W
0650 1 13 2 $702. 20 $4,213. 18 6. 000 AS N VEH TRAF SIGNAL, F& ALUMNUM 2 S 1-2 W
0650 1 14 53 $996. 74 $859, 193. 68 862. 000 AS N VEH TRAF SI GNAL, F& ALUMNUM 3 S 1 W
0650 1 15 2 $1, 908. 25 $7, 633. 00 4. 000 AS N VEH TRAF SI GNAL, F& ALUM NUM 3 S 2-4 W
0650 1 16 23 $1, 259. 54 $102, 022. 38 81. 000 AS N VEH TRAF SIGNAL, F& ALUMNUM 4 S 1 W
0650 1 18 18 $1, 275. 98 $53, 591. 31 42.000 AS N VEH TRA SIGNAL, F& ALUMNUM 5 S STR1 W
0650 1 19 13 $1,429.70 $95, 790. 20 67. 000 AS N VEH TRAF SI GNAL, F& ALUMNUM 5 S CL 1 W
0650 1 24 2 $991. 16 $16, 849. 64 17. 000 AS N VEH TRAF SI GNAL, F& POLY WAL, 3 S
0650 1 26 2 $1, 413. 03 $8, 478. 20 6. 000 AS N VEH TRAF SI GNAL, F& POLY WAL, 4 S
0650 1 34 2 $1, 050. 73 $14, 710. 28 14. 000 AS N VEH TRAF SI GNAL, F& POLYCARBONA, 3 S 1 W
0650 1 36 1 $1, 340. 00 $2, 680. 00 2. 000 AS N VEH TRAF SI GNAL, F& POLYCARBON, 4 S 1 W
0650 1 38 2 $1, 376. 67 $4, 130. 00 3. 000 AS N VEH TRAF SI GNAL, F& POLYCARB, 5 SEC, 1W
0650 1 39 1 $1, 633.91 $1, 633.91 1. 000 AS N VEH TRAF SIGNAL, F&, POLY, 5 SEC, 1 W
0650 1 44 3 $3, 000. 00 $39, 000. 00 13. 000 AS N VEH TRAF SI GNAL, F& PROGRAM 3 S 1 W
0650 1 46 1 $4, 764. 96 $4, 764. 96 1. 000 AS N VEH TRAF SI GNAL, F& PROGRAMVAB, 4S, 1 W
0650 1 48 1 $5, 666. 42 $5, 666. 42 1. 000 AS N VEH TRAF SI GNAL, F&l, 5S, 1 WPROG
0650 1 60 14 $71. 27 $10, 903. 97 153. 000 AS N VEH TRAF SI GNAL, REMOVE- PCOLES TO REMAI N
0650 1 70 7 $568. 09 $18,178.92 32. 000 AS N VEHI CULAR TRAFFI C SI GNAL, RELOCATE
0650 2101 1 $267. 25 $1, 069. 00 4. 000 EA N VEH C SI GNAL AUX, REP/ RETROFI T- F&, BAC
0650 2102 7 $333. 65 $23, 355. 33 70. 000 EA N VEHI C SI GNAL AUX, REP/ RETRCFI T- F&l, BAC
0653 1 11 86 $676. 54 $689, 396. 29 1, 019. 000 AS N PEDESTRI AN SI GNAL, F& LED COUNT, 1 WAY
0653 1 12 52 $1, 185. 36 $254,851. 91 215. 000 AS N PEDESTRI AN SI GNAL, F& LED COUNT, 2 WAYS
0653 1 40 4 $361. 41 $3, 252. 70 9. 000 AS N PEDESTRI AN SI GNAL, RELOCATE
0653 1 60 49 $67. 49 $33, 812. 26 501. 000 AS N PEDESTRI AN SI GNAL, REMOVE
0654 2 21 5 $7,173. 22 $215, 196. 68 30. 000 AS N RECT RAPI D FLASH BEACON, F& SO, 1 SIGN
0654 2 22 4 $8, 513. 48 $153, 242. 72 18. 000 AS N RECT RAPI D FLASH BCN, F& SOL, BB SIGN
0654 3 10 3 $1, 148. 16 $55, 111. 52 48. 000 AS N PEDESTRI AN HYBRI D BEACQON, F&l, COWw
0660 1101 2 $180. 00 $3, 060. 05 17. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 1
0660 1102 2 $302. 30 $1, 813. 80 6. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 2
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0660 1103 1 $188. 00 $564. 00 3. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 3
0660 1106 1 $327. 09 $327. 09 1. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 6
0660 1109 18 $184. 91 $36, 057. 68 195. 000 EA N LOOP DETECTOR | NDUCTI VE, F&l, TYPE 9
0660 1110 17 $283. 20 $48, 994. 21 173. 000 EA N LOOP DETECTOR | NDUCTI VE, F& , TYPE 10
0660 1111 1 $280. 00 $2, 240. 00 8. 000 EA N LOOP DETECTOR | NDUCTI VE, F&, TYPE 11
0660 1600 5 $27. 81 $1, 084. 40 39. 000 EA N LOOP DETECTOR | NDUCTI VE, REMOVE
0660 2101 25 $781. 41 $245, 361. 75 314. 000 AS N LOOP ASSEMBLY- F& , TYPE A
0660 2102 36 $807. 68 $431, 301. 94 534. 000 AS N LOOP ASSEMBLY, F&, TYPE B
0660 2103 2 $678. 50 $44,781. 28 66. 000 AS N LOOP ASSEMBLY, F&l, TYPE C
0660 2106 46 $848. 79 $808, 899. 18 953. 000 AS N LOOP ASSEMBLY, F& , TYPE F
0660 3 11 14 $792. 65 $218, 771. 57 276. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F& , CAB
0660 3 12 14 $5, 473. 80 $1,614,771.01 295. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, F&l , ABO
0660 3 60 3 $543. 11 $4, 887. 96 9. 000 EA N VEHI CLE DETECTI ON SYSTEM M CRO, REM SYST
0660 4 11 31 $5, 509. 30 $804, 357. 87 146. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 12 33 $4, 374. 69 $1, 041, 176. 99 238. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 41 3 $453. 66 $4, 536. 64 10. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 42 2 $849. 00 $6, 792. 00 8. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 51 3 $3, 445. 20 $17, 226. 00 5. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, CABI NET
0660 4 52 1 $913. 00 $1, 826. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, ABOVE G
0660 4 60 2 $338. 89 $3, 050. 00 9. 000 EA N VEHI CLE DETECTI ON SYSTEM VI DEO, REMOVE
0660 5 60 1 $501. 37 $501. 37 1. 000 EA N VEHI CLE DETECTI ON SYSTEM W MAG REMOVE
0660 6121 6 $1, 816. 96 $103, 566. 70 57. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F& , CAB
0660 6122 6 $6, 344. 88 $368, 002. 75 58. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, F&l, ABO
0660 6421 3 $641. 67 $1, 925. 00 3. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0660 6422 3 $1, 052. 80 $3, 158. 40 3. 000 EA N VEHI CLE DETECTI ON SYSTEM AVI B, REL
0660 6600 1 $643. 00 $1, 286. 00 2.000 EA N VEHI CLE DETECTI ON SYSTEM AVl REMOVE
0663 1111 3 $4, 450. 72 $22, 253. 62 5. 000 EA N SIGNAL PRI O & PREEMP, F&l, OPT,CAB E
0663 1112 4 $2,014.51 $72,522. 42 36. 000 EA N SIGNAL PRI O & PREEMP, F&l, OPT, DETEC
0663 1121 2 $7, 270. 00 $21, 810. 00 3.000 EA N SIGNAL PRI O & PREEMP, F&l, GPS, REPLACE
0663 1122 1 $6, 000. 00 $6, 000. 00 1. 000 EA N SI GNAL PRI O & PREEMP, F&l, GPS, DETE
0663 1400 2 $1, 350. 31 $6, 751. 56 5. 000 EA N SI GNAL PRI O & PREEMP, RELOCATE
0665 1 11 78 $238. 33 $297, 198. 67 1, 247. 000 EA N PEDESTRI AN DETECTOR, F&, STANDARD
0665 1 12 11 $1, 323.59 $236, 922. 58 179. 000 EA N PEDESTRI AN DETECTOR, F& , ACCESSI BLE
0665 1 40 4 $254. 48 $1, 526. 88 6. 000 EA N PEDESTRI AN DETECTOR, RELOCATE
0665 1 50 1 $97. 90 $97. 90 1. 000 EA N PEDESTRI AN DETECTOR, ADJUST/ MODI FY
0665 1 60 47 $40. 91 $22, 786. 77 557. 000 EA N PEDESTRI AN DETECTOR, REMOVE
0670 5110 17 $26, 691. 32 $1, 201, 109. 50 45. 000 AS N TRAF CNTL ASSEM F&, NENA
0670 5111 10 $31, 699. 37 $570, 588. 66 18. 000 AS N TRAF CNTL ASSEM F&, NEMA, 1 PREEMPT
0670 5112 6 $30, 791. 13 $400, 284. 65 13. 000 AS N TRAF CNTL ASSEM F& , NEMA, 2 PREEMPT
0670 5120 14 $26, 547. 20 $610, 585. 61 23. 000 AS N TRAF CNTL ASSEM F&l, 170
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0670 5121 1 $28, 344. 50 $28, 344. 50 1. 000 AS N TRAF CNTL ASSEM F&, 170, 1PREEM PLAN
0670 5141 1 $26, 200. 00 $26, 200. 00 1. 000 AS N TRAF CNTL ASSEM F& , 2070, 1 PREEMPT
0670 5151 3 $24,857. 14 $174, 000. 00 7.000 AS N TRAF CNTL ASSEM F&l, ATC, 1 PREEMPT
0670 5400 60 $1, 836. 75 $301, 226. 32 164. 000 AS N TRAF CNTL ASSEM MODI FY
0670 5500 2 $3, 455. 00 $6, 910. 00 2. 000 AS N TRAF CNTL ASSEM RELOCATE
0670 5600 43 $763. 50 $67, 187. 76 88. 000 AS N TRAF CNTL ASSEM REMOVE
0671 2 11 1 $3, 629. 92 $3, 629. 92 1. 000 EA N TRAFFI C CONTROLLER, F&, NEMA
0671 2 40 2 $690. 25 $2, 761. 00 4. 000 EA N TRAFFI C CONTROLLER, MODI FY
0671 2 50 1 $1, 855. 00 $1, 855. 00 1. 000 EA N TRAFFI C CONTROLLER, RELOCATE
0671 2 60 1 $501. 37 $501. 37 1. 000 EA N TRAFFI C CONTROLLER, REMOVE
0676 1112 1 $2, 448. 27 $58, 758. 48 24. 000 EA N TRAFFI C SI GNAL CONTR CAB, F& , NEMA S 2
0676 1113 1 $5, 811. 00 $75, 543. 00 13. 000 EA N TRAF CAB, NEMA Ty3, 24" Wx 40" H x 15" D
0676 1116 1 $20, 413. 00 $20, 413. 00 1. 000 EA N TRAFFI C SI GNAL CONTR CAB, F& , NEMA S 1
0676 1131 1 $3, 250. 00 $6, 500. 00 2. 000 EA N TRAFFI C SI GNAL CONT CAB, F& W O CONTROL
0676 1500 1 $830. 00 $2, 490. 00 3. 000 EA N TRAFFI C SI GNAL CONTR CAB, ADJUST/ MODI FY
0676 1600 2 $602. 50 $1, 205. 00 2. 000 EA N TRAFFI C SI GNAL CONTR CAB, REMOVE
0676 2111 1 $9, 000. 00 $27, 000. 00 3. 000 EA N I TS CABI NET- F& , PCOLE, 336
0676 2112 1 $9, 000. 00 $45, 000. 00 5. 000 EA N I TS CABI NET- F&l, POLE, 336S
0676 2121 2 $4, 886. 36 $53, 750. 00 11. 000 EA N I TS CABI NET- F&l, POLE, 336
0676 2122 8 $5,991. 73 $1, 485, 950. 02 248. 000 EA N I TS CABI NET- F&, POLE, 336S
0676 2131 1 $8, 500. 00 $8, 500. 00 1. 000 EA N I TS CABI NET- F&, BASE, 336
0676 2143 5 $9, 990. 47 $189, 818. 92 19. 000 EA N I TS CABI NET- F& , BASE, 334
0676 2144 2 $11, 402. 17 $68, 413. 00 6. 000 EA N I TS CABI NET- F& , BASE, 340
0676 2500 2 $1, 403. 33 $4, 210. 00 3. 000 EA N I TS CABI NET- ADJUST/ MODI FY
0676 2600 5 $1, 003. 13 $13, 040. 64 13. 000 EA N I TS CABI NET- REMOVE
0676 3 10 6 $1, 096. 40 $59, 205. 35 54. 000 EA N SMALL EQUI PMENT ENCLOSURE, F&l,>10X13X11
0678 1102 1 $1, 986. 43 $1, 986. 43 1. 000 EA N CNTRL ACCESS- REP EX, F&l, TYPE 6 CONF MON
0678 1104 1 $78. 00 $156. 00 2. 000 EA N CNTRL ACCESS, F&, LOAD SW TCH
0680 1112 2 $49, 743. 33 $149, 230. 00 3. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE SI GNA- NEM
0680 1113 1 $15, 400. 00 $30, 800. 00 2. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE S| GNA- NEM
0680 1122 1 $42, 253. 00 $42, 253. 00 1. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE SI GNA- 170
0680 1123 1 $3, 942. 64 $15, 770. 56 4. 000 EA N SYS CONTROL EQP, F&l, ADAPTI VE SI GNA- 170
0682 1113 9 $5, 752. 96 $465, 989. 96 81. 000 EA N I TS CCTV CAMERA, F&, DOVE ENCL- PRESS
0682 1132 1 $7, 150. 00 $7, 150. 00 1. 000 EA N ITS CCTV CAMERA, F& , DOVE, |P STD DEF
0682 1133 8 $7,071. 04 $141, 420. 86 20. 000 EA N I TS CCTV CAMERA, F& , DOVE ENCL- NP.
0682 1143 1 $3,538. 14 $594, 407. 52 168. 000 EA N I TS CCTV CAMERA F& , EXT NON- PRESS, HD
0682 1400 4 $1, 583. 50 $6, 334. 00 4. 000 EA N I TS CCTV CAMERA, RELOCATE
0682 1600 6 $718. 25 $13,646. 71 19. 000 EA N I TS CCTV CAMERA, REMOVE & DI SPOSAL
0684 1 1 28 $2, 549. 84 $1, 012, 287. 95 397. 000 EA N MANAGED FI ELD ETHERNET SW TCH, F&l
0684 1 4 4 $539. 86 $2, 159. 44 4. 000 EA N MANAGED FI ELD ETHERNET SW TCH, RELOCATE
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0684 1 6 1 $258. 62 $258. 62 1. 000 EA N MANAGED FI ELD ETHERNET SW TCH, REMOVE
0684 2 1 10 $461. 28 $108, 862. 22 236. 000 EA N DEVI CE SERVER, F&l
0684 3 11 2 $2, 235. 96 $11,179.79 5. 000 EA N DI G TAL VIDEO ENC W SO, F& HARD ENCODER
0684 3 41 1 $155. 00 $310. 00 2. 000 EA N DI G TAL VI DEO ENC W SO, REL HARD ENCODER
0684 5 1 5 $540. 47 $44, 318. 28 82. 000 EA N MEDI A CONVERTER, FURNI SH & | NSTALL
0684 5 4 1 $254. 22 $508. 44 2.000 EA N MEDI A CONVERTER, RELOCATE
0684 6 11 3 $3, 764. 95 $79, 064. 00 21. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, F&l, ETHE
0684 6 12 1 $3, 100. 00 $12, 400. 00 4. 000 EA N W RELESS COVMUNI CATI ON DEVI CE, F&l, ETHE
0684 6 60 1 $258. 62 $1, 034. 48 4. 000 EA N W RELESS COMMUNI CATI ON DEVI CE, REMOVE
0685 1 11 17 $3, 864. 05 $316, 852. 16 82. 000 EA N UPS POVER SUPPLY, F&, LINE | NTERACTI VE
0685 1 12 3 $4,988. 18 $109, 740. 00 22.000 EA N UPS, F& , ONLI NE DOUBLE CONVERSI ON
0685 1 13 12 $7, 351. 66 $198, 494. 92 27.000 EA N UPS, F& , ONLI NE DOUBLE CONVERSI ON
0685 1 60 2 $520. 68 $1, 041. 37 2. 000 EA N UPS, REMOVE- POLE/ CABI NET REMAI NS
0687 1 60 1 $2,194. 00 $2, 194. 00 1. 000 EA N H GHWAY ADVI SORY RADI O, REMOVE
0695 1 1 33 $1, 324.79 $374,914. 21 283. 000 EA N TMS VEH SNSR- NON- WEI GHT, F&l,
0695 3 11 1 $4, 000. 00 $32, 000. 00 8. 000 AS N TMS VEH SPEED/ CLASS UNI T, F&l,
0695 5 1 2 $4,627. 05 $78, 659. 86 17. 000 EA N TMS VEH SOLAR PONER UNIT, F&l,
0695 6 12 35 $1, 259. 06 $367, 646. 56 292. 000 EA N TVS | ND LOOP ASSEMBLY
0695 7131 4 $3, 832. 40 $19, 162. 00 5. 000 EA N TVS CABI NET, F& , TYP 3 BASE MOUNT
0695 7132 10 $3, 861. 94 $81, 100. 82 21. 000 EA N TMS CABI NET, F& , TYP 3 PEDESTAL
0695 7141 8 $4, 376. 48 $52,517.71 12. 000 EA N TMS CABI NET, F& , TYP 4 BASE
0695 7143 1 $3, 008. 96 $3, 008. 96 1. 000 EA N TVS CABI NET, F&l , TYP 4 PCLE
0695 7162 4 $5, 828. 41 $34, 970. 48 6. 000 EA N TMS CABI NET, F& , TYP 3, PEDESTAL
0695 7600 11 $388. 60 $6, 217. 57 16. 000 EA N TMS CABI NET, REMOVE
0695 8 11 1 $2, 758. 03 $2, 758. 03 1. 000 EA N TVMS VEH SYSTEM COVMUNI CATI ONS MODE, Fé&l ,
0700 1 11 155 $362. 68 $1, 995, 847. 74 5, 503. 000 AS N SINGLE POST SIGN, F& GV <12 SF
0700 1 12 108 $1, 225. 16 $1, 908, 805. 12 1, 558. 000 AS N SINGLE POST SIGN, F&l GV 12-20 SF
0700 1 13 60 $1, 528. 58 $564, 045. 63 369. 000 AS N SINGLE POST SIGN, F& GM 21-30 SF
0700 1 14 11 $2,116. 75 $86, 786. 78 41. 000 AS N SINGLE POST SIGN, F& GV 31+ SF
0700 1 21 5 $1, 410. 15 $45,124.78 32. 000 AS N SINGLE POST SIGN, F& BARR MI, LT 12 SF
0700 1 22 2 $2, 619. 20 $26, 192. 00 10. 000 AS N SI NGLE POST SIGN, F& BARR MI, 12-20 SF
0700 1 31 9 $1, 861. 26 $72,589. 10 39. 000 AS N SI NGLE POST SIGN, F& BRG MNT, <12 SF
0700 1 32 2 $1, 875. 00 $7, 500. 00 4. 000 AS N SINGLE POST SIGN, F& BRG MNT, 12-20 SF
0700 1 33 1 $1, 893. 85 $3, 787. 70 2. 000 AS N SI NGLE POST SI GN, F& BRG MNT, 21-30 SF
0700 1 40 2 $110. 00 $770. 00 7.000 AS N SI NGLE POST SI G\, | NSTALL
0700 1 50 102 $247. 32 $157, 050. 98 635. 000 AS N SI NGLE POST Sl GN, RELOCATE
0700 1 60 153 $34. 75 $162, 861. 99 4,687. 000 AS N SI NGLE POST SI GN, REMOVE
0700 1 74 2 $1, 966. 67 $5, 900. 00 3. 000 AS N SI NGLE POST SIGN, F&l CUSTOM 31+ SF
0700 1 80 1 $170. 00 $170. 00 1. 000 AS N SI NGLE POST Sl G\, REPAIR
0700 1 87 1 $225. 00 $450. 00 2. 000 AS N SI NGLE POST SI GN, REPAIR- REP POST, EXI S
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0700 2 11 2 $1, 650. 00 $3, 300. 00 2. 000 AS N MJULTI - POST SIQN, F&I GV <12 SF
0700 2 12 12 $3, 235. 15 $97, 054. 46 30. 000 AS N MULTI - POST SIGN, F& GV 12-20 SF
0700 2 13 19 $4, 389. 90 $223, 885. 04 51. 000 AS N MULTI - POST SIGQ\, F&l GV 21-30 SF
0700 2 14 35 $4, 649. 02 $794, 982. 98 171. 000 AS N MULTI - POST SIQN, F& GV 31-50 SF
0700 2 15 27 $6, 268. 63 $695, 818. 04 111. 000 AS N MULTI - POST SIGN, F& GV 51-100 SF
0700 2 16 10 $8, 945. 16 $554, 599. 69 62. 000 AS N MULTI - POST SIGQ\, F&l GV 101-200 SF
0700 2 17 6 $13, 442. 06 $752, 755. 34 56. 000 AS N MJULTI - POST SIQN, F& GV 201- 300 SF
0700 2 18 5 $17, 368. 11 $277,889. 76 16. 000 AS N MULTI - POST SIGN, F& GV| 301-400 SF
0700 2 50 17 $2, 718. 05 $76, 105. 48 28. 000 AS N MULTI - POST Sl GN, RELOCATE
0700 2 60 49 $644. 20 $249, 305. 14 387. 000 AS N MULTI - POST SI GQN, REMOVE
0700 3101 44 $221. 23 $79, 199. 63 358. 000 EA N SI GN PANEL, F& GV UP TO 12 SF
0700 3102 5 $677. 42 $28, 451. 61 42.000 EA N SI GN PANEL, F& GM 12-20 SF
0700 3103 2 $1, 246. 39 $8,724.72 7. 000 EA N SI GN PANEL, F& GM 21-30 SF
0700 3104 2 $1, 533. 33 $4, 600. 00 3. 000 EA N SI GN PANEL, F& GVI 31-50 SF
0700 3201 44 $560. 09 $115, 378. 18 206. 000 EA N SIGN PANEL, F& OM UP TO 12 SF
0700 3202 9 $1, 142. 81 $90, 281. 64 79. 000 EA N SI GN PANEL, F& OM 12-20 SF
0700 3203 8 $913. 30 $66, 670. 61 73. 000 EA N SI GN PANEL, F& OM 21-30 SF
0700 3204 7 $1, 955. 32 $35, 195. 76 18. 000 EA N SI GN PANEL, F& OM 31-50 SF
0700 3205 12 $2, 888. 31 $132, 862. 22 46. 000 EA N SI GN PANEL, F& OM 51-100 SF
0700 3206 14 $4, 386. 16 $407, 912. 46 93. 000 EA N SI GN PANEL, F& OM 101-200 SF
0700 3207 13 $6, 418. 26 $519, 879. 19 81. 000 EA N SI GN PANEL, F& OM 201-300 SF
0700 3208 5 $8, 825. 41 $114, 730. 27 13. 000 EA N S| GN PANEL, F& OM 301-400 SF
0700 3209 1 $8, 685. 55 $26, 056. 65 3. 000 EA N SI GN PANEL, F& OM 401-500 SF
0700 3210 1 $11, 045. 09 $66, 270. 54 6. 000 EA N SI GN PANEL, F& OM 501-600 SF
0700 3401 2 $147. 66 $442. 99 3. 000 EA N S| GN PANEL, | NSTALL, UP TO 12 SF
0700 3501 25 $120. 57 $34, 242. 97 284. 000 EA N SI GN PANEL, RELOCATE, UP TO 12 SF
0700 3502 5 $314. 13 $2, 827. 18 9. 000 EA N SI GN PANEL, RELOCATE, 12-20 SF
0700 3506 1 $1, 115. 29 $1, 115. 29 1. 000 EA N S| GN PANEL, RELOCATE, 101-200 SF
0700 3601 65 $58. 07 $24,564.94 423. 000 EA N SI GN PANEL, REMOVE, UP TO 12 SF
0700 3602 8 $343. 81 $13, 408. 58 39. 000 EA N SI GN PANEL, REMOVE, 12-20 SF
0700 3603 6 $438. 35 $28,492. 76 65. 000 EA N S| GN PANEL, REMOVE, 21-30 SF
0700 3604 7 $256. 21 $2, 818. 34 11. 000 EA N SI GN PANEL, REMOVE, 31-50 SF
0700 3605 2 $521. 53 $1, 043. 05 2. 000 EA N SI GN PANEL, REMOVE, 51-100 SF
0700 3606 6 $384. 96 $25, 022. 45 65. 000 EA N S| GN PANEL, REMOVE, 101-200 SF
0700 3607 2 $647. 64 $1, 295. 28 2. 000 EA N S| GN PANEL, REMOVE, 201-300 SF
0700 3608 1 $568. 44 $6, 252. 84 11. 000 EA N SI GN PANEL, REMOVE, 301-400 SF
0700 3624 1 $600. 00 $2, 400. 00 4. 000 EA N S| GN PANEL, REMOVE, UP TO 50 SF WTH LI G
0700 3625 6 $684. 84 $16, 436. 25 24. 000 EA N SI GN PANEL, REMOVE, 51-100 SF W LI GHTI NG
0700 3626 7 $1, 070. 48 $63, 158. 34 59. 000 EA N SI GN PANEL, REMOVE, 101-200 SF W LIGHT
0700 3627 8 $1, 228. 21 $58, 954. 28 48. 000 EA N S| GN PANEL, REMOVE, 201-300 SF WLIGHT
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0700 3628 2 $1, 096. 29 $6,577.72 6. 000 EA N S| GN PANEL, REMOVE, 301-400 SF W LI GHT
0700 4112 5 $47, 421. 55 $474, 215. 53 10. 000 EA N OH STATIC SIGN STR, F&l, C 21-30 FT
0700 4113 4 $57,770. 71 $808, 790. 00 14. 000 EA N OH STATIC SIGN STR, F&l, C 31-40 FT
0700 4114 10 $72,082. 19 $1, 369, 561. 70 19. 000 EA N OH STATIC SIGN STR, F&, C 41-50 FT
0700 4125 4 $116, 586. 65 $466, 346. 59 4. 000 EA N OH STATIC SIGN STR, F&, S 51-100 FT
0700 4126 5 $168, 929. 51 $1, 858, 224. 56 11. 000 EA N OH STATIC SIGN STR, F&, S 101-150 FT
0700 4127 2 $241, 817. 95 $483, 635. 90 2. 000 EA N OH STATIC SIGN STR, F&, S 151-200 FT
0700 4140 2 $10, 967. 23 $54, 836. 16 5. 000 EA N OH STATIC SIGN STR, F&, O BR MOUNT
0700 4610 8 $4,584. 79 $123, 789. 37 27. 000 EA N OH STATIC SI GN STR, REMOVE, CANT
0700 4620 4 $8, 799. 17 $96, 790. 90 11. 000 EA N OH STATIC SIGN STR, REMOVE, SPAN
0700 4633 1 $5, 200. 00 $5, 200. 00 1. 000 EA N OH STATIC SI GN STR, REMOVE MONOTUBE
0700 4635 1 $9, 000. 00 $18, 000. 00 2. 000 EA N OH STATI C SI GN STR, REMOVE MONOTUBE
0700 4640 5 $1, 280. 67 $15, 368. 00 12. 000 EA N OH STATIC SIGN STR, REMOVE, BRI DGE MOUNT
0700 5 21 24 $2,879. 25 $262, 011. 37 91. 000 EA N I NTERNAL | LLUM SIGN, F& OM UP TO 12 SF
0700 5 22 36 $3, 568. 62 $927, 842. 35 260. 000 EA N I NTERNAL | LLUM SIGN, F& OM 12-18 SF
0700 5 50 9 $1, 360. 13 $21, 762. 05 16. 000 EA N I NTERNAL | LLUM SI GN, RELOCATE
0700 5 60 5 $174. 75 $5, 941. 50 34. 000 EA N I NTERNAL | LLUM SI GN, REMOVE
0700 6 60 1 $4, 281. 00 $4, 281. 00 1. 000 AS N Hl GHLI GHTED SI GN, REMOVE
0700 7132 1 $34, 767. 15 $451, 972. 95 13. 000 EA N EMBED DYNAM C MESS SIGN, F&, FULL, 12-20
0700 7500 1 $1,643.71 $3, 287. 42 2.000 EA N EMBED DYNAM C MESS SI GN, RELOCATE
0700 8134 2 $15, 759. 42 $835, 249. 20 53. 000 EA N FRONT ACC DYN MESS SIGN, F&l, FULL, 31-50
0700 8135 3 $74, 275. 12 $668, 476. 12 9. 000 EA N FRONT ACC DYN MESS SIGN, F&, FUL,51-100
0700 8136 3 $85, 015. 93 $1, 785, 334. 43 21. 000 EA N FRONT ACC DYN MESS SIGN, F&, FULL, 101-
0700 8600 1 $425. 00 $15, 300. 00 36. 000 EA N FRONT ACC DYN MESS SI GN, REMOVE
0700 9137 7 $89, 886. 09 $3, 595, 443. 78 40. 000 EA N WALK-I N DYN MESS SI G\, F&l, FULL, 201-
0700 9600 3 $3, 234. 89 $12,939.55 4. 000 EA N WALK- I N DYN MESS SI GN, REMOVE
0700 10115 2 $62, 618. 51 $876, 659. 10 14. 000 EA N DMS SUPPORT STRUCTURE, SPAN, 51-100 FT
0700 10116 1 $117, 000. 00 $117, 000. 00 1. 000 EA N DMS SUPPORT STRUCTURE, SPAN, 101-150 FT
0700 10122 2 $43, 933. 17 $263, 599. 00 6. 000 EA N DMS SUPPORT STRUCTURE, CANT, 21-30 FT
0700 10123 4 $71,671. 47 $645, 043. 25 9. 000 EA N DMS SUPPORT STRUCTURE, CANT, 31-40 FT
0700 10124 7 $64, 931. 08 $2,337,519.01 36. 000 EA N DMS SUPPORT STRUCTURE, CANT, 41-50 FT
0700 10140 1 $8, 578. 00 $8, 578. 00 1. 000 EA N DVS SUPPORT STRUCTURE, F& MJILTI POST
0700 10600 3 $1,594. 31 $63, 772. 57 40. 000 EA N DVS SUPPORT STRUCTURE, REMOVE
0700 11262 1 $9, 971. 81 $19, 943. 62 2. 000 EA N ELEC DIS SIG\ F& Gw SOLAR, SPEED FLAS
0700 11321 1 $5, 013. 00 $5, 013. 00 1. 000 AS N ELECT DISP SIGN, F& OwW AC, EL REG UP
0700 11391 6 $6, 754. 39 $418, 771. 91 62. 000 AS N ELECT DISP SIGN, F& OV AC, BLANK OUT
0700 11700 1 $178. 00 $178. 00 1. 000 AS N ELECT DI SP SI GN, REMOVE- OVERHEAD MOUNT
0700 12 12 4 $5, 544. 26 $116, 429. 56 21. 000 AS N SI GN BEACON, F& Gw AC, TWO BEACONS
0700 12 21 2 $5, 889. 73 $17, 669. 20 3. 000 AS N S| GN BEACON, F& GV SOLAR, ONE BEACON
0700 12 22 3 $6, 463. 41 $19, 390. 24 3. 000 AS N S| GN BEACON, F& Gw SOLAR, TWO BEACONS
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0700 12 32 1 $1, 700. 00 $3, 400. 00 2. 000 AS N S| GN BEACON, F& OM TWO BEACONS
0700 12 50 2 $1, 243. 23 $4,972. 91 4. 000 AS N S| GN BEACON, RELOCATE BEACON- SIGN TO RE
0700 12 60 1 $617. 99 $2,471. 96 4. 000 AS N S| GN BEACON, REMOVE BEACON- SI GN TO REMVA
0700 13 10 1 $85. 00 $680. 00 8. 000 EA N RETROREFLECTI VE SI GN STRI P- RR BLADES
0700 13 12 14 $95. 65 $8, 991. 18 94. 000 EA N RETROREFLECTI VE SI GN STRI P- F&l, 2
0700 13 15 10 $98. 18 $6, 283. 79 64. 000 EA N RETROREFLECTI VE SIGN STRIP- F&l, 5'
0701 17101 2 $6, 081. 91 $54, 311. 47 8. 930 GV N PROFI LED THERMOPLAST, STD, WHI TE, SCLI D, 6"
0701 17201 1 $5, 956. 31 $15, 093. 29 2.534 GM N PROFI LED THERMOPLAST, STD, YELLO, SOLI D, 6"
0701 17221 1 $2, 165. 93 $6, 175. 07 2.851 GM N PROFI LED THERMOPLAST, STD, YELLO, SKI P, 6"
0701 18101 8 $5, 204. 87 $477,599. 15 91. 760 GV N PROFI LED THER, STANDARD- ASPHALT, WH SO 6
0701 18201 8 $5, 545. 90 $133, 789. 39 24. 124 GM N PROFI LED THER, STANDARD- ASPHALT, YE SO 6
0701 18221 2 $2,513. 17 $16, 986. 49 6. 759 GM N PROFI LED THERMOPLAST, STD, YELLO, SKI P, 6"
0705 10 1 52 $184. 10 $84,872. 12 461. 000 EA N OBJECT MARKER, TYPE 1
0705 10 2 13 $133. 27 $112, 609. 80 845. 000 EA N OBJECT MARKER, TYPE 2
0705 10 3 11 $175. 56 $13, 342. 82 76. 000 EA N OBJECT MARKER, TYPE 3
0705 10 4 6 $261. 47 $13, 857. 80 53. 000 EA N OBJECT MARKER, TYPE 4
0705 11 1 49 $292. 97 $675, 882. 45 2, 307. 000 EA N DELI NEATOR, FLEXI BLE TUBULAR
0705 11 2 14 $68. 03 $56, 668. 10 833. 000 EA N DELI NEATOR, NON- FLEXI BLE
0705 11 3 28 $147. 47 $54, 418. 19 369. 000 EA N DELI NEATOR, FLEX HI GH VI SABI LI TY MED
0705 11 4 3 $104. 28 $18, 145. 50 174. 000 EA N DELI NEATOR, FLEX H GH PERFORVANCE 48"
0706 3 13 $3. 49 $84, 826. 09 24, 335. 000 EA N RETRO- REFLECTI VE/ RAI SED PAVEMENT MARKERS
0710 11101 132 $947. 83 $1, 554, 719. 78 1, 640. 298 GV N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 6"
0710 11102 66 $1, 385. 34 $60, 446. 74 43. 633 GM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 8"
0710 11103 11 $2,191. 23 $50, 124. 38 22.875 GM N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 12"
0710 11123 78 $.67 $177,532.52 263, 608. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SCLI D, 12"
0710 11124 65 $1.01 $71, 305. 33 70, 737. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 18"
0710 11125 116 $1. 39 $165, 819. 90 118, 940. 000 LF N PAI NTED PAVT MARK, STD, WHI TE, SOLI D, 24"
0710 11131 95 $415. 26 $465, 387. 79 1,120. 722 GV N PAI NTED PAVT MARK, STD, WHI TE, SKI P, 6"
0710 11133 9 $778. 37 $1, 540. 40 1.979 GM N PAI NTED PVMI' MARK, STD, WHI TE, SKIP, 12"
0710 11141 79 $554. 77 $33, 004. 66 59. 492 GM N PAI NTED PAVT MARK, STD, WH, DOT GUI DE, 6"
0710 11160 78 $45. 33 $82, 280. 92 1, 815. 000 EA N PAI NTED PAVT NMARK, STD, WHI TE, MESSAGE
0710 11170 104 $27. 54 $280, 386. 10 10, 181. 000 EA N PAI NTED PAVT MARK, STD, VHI TE, ARRO\S
0710 11180 14 $2.12 $1, 489. 75 704. 000 LF N PAI NTED PAVT MARK, STD, VHI TE, YI ELD LI NE
0710 11190 17 $2.83 $2, 794. 62 989. 000 SF N PAI NTED PAVT MARK, STD, WHI TE, | SLA NOSE
0710 11201 132 $990. 58 $1, 221,593.91 1, 233. 207 GM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 6"
0710 11202 18 $1, 355. 90 $16, 837.58 12. 418 GM N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 8"
0710 11223 1 $2. 00 $74. 00 37.000 LF N PAI NTED PAVT NMARK, STD, YELLOW SOLI D, 12"
0710 11224 61 $. 99 $72,342.81 72,823. 000 LF N PAI NTED PAVT MARK, STD, YELLOW SCLI D, 18"
0710 11231 30 $433. 60 $56, 151. 26 129. 501 GM N PAI NTED PAVT MARK, STD, YELLOW SKI P, 6"
0710 11241 51 $693. 07 $32, 188. 43 46. 443 GV N PAI NTED PAVT NMARK, STD, YELLOW DOT, 6"
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0710 11290 56 $2. 88
0710 11331 6 $1, 140. 03
0710 11341 1 $660. 00
0710 11421 1 $2. 00
0710 90 160 $22, 424. 80
0711 11102 13 $6, 271. 22
0711 11103 14 $9, 367. 91
0711 11123 104 $2. 22
0711 11124 115 $3.13
0711 11125 149 $4. 24
0711 11141 108 $1,879.73
0711 11143 5 $4, 815. 04
0711 11160 103 $136. 98
0711 11170 131 $66. 00
0711 11180 16 $5.92
0711 11224 106 $2.98
0711 11241 84 $1,971. 03
0711 11421 4 $6. 40
0711 12101 3 $3, 992. 26
0711 12122 2 $1.64
0711 12123 2 $3. 19
0711 12124 2 $4.77
0711 12125 1 $5. 25
0711 12131 1 $1, 040. 99
0711 12141 1 $1, 831. 00
0711 12160 2 $290. 06
0711 12170 2 $76. 26
0711 12201 3 $3, 073. 08
0711 12224 1 $4. 20
0711 12241 1 $2,041. 11
0711 14123 40 $8. 41
0711 14125 107 $15. 38
0711 14141 5 $11, 849. 09
0711 14160 88 $223. 02
0711 14170 77 $121. 46
0711 14341 2 $12,634.62
0711 14560 4 $1, 214. 41
0711 14570 6 $720. 51
0711 14660 8 $2, 953. 30
0711 15101 40 $4, 629. 96

Tot al
Armount

$28, 313.
$1, 688.
$125.
$424.

$4, 395, 259.
$18, 914.
$133, 230.
$525, 848.
$245, 374.
$300, 501.
$124, 075.
$2, 007.
$209, 304.
$495, 329.
$6, 054.
$195, 027.
$52, 387.
$10, 170.
$18, 811.
$1, 465.
$5, 443.
$2, 052.
$1, 113.
$2, 774.
$587.

$4, 931.
$2, 364.
$8, 189.
$315.
$36.
$382, 273.
$2, 045, 906.
$2, 606.
$538, 382.
$236, 844.
$657.
$63, 149.
$57, 640.
$132, 898.
$1, 974, 950.

52
39
40
00
88
00
35
97
91
56
37
87
36
55
54
50
90
50
51
45
00
40
00
24
75
00
00
77
00
74
07
38
80
24
49
00
41
71
40
97

PAI NTED PAVT MARK, STD, YELLOW | SLAND NOSE

MARK, STD, BLACK, SKI P, 6"
MARK, STD, BL, DOT GUI DE, 6"
MARK, STD, BLUE, SOLI D, 6"

PAI NTED PAVEMENT MARKI NGS, FI NAL SURFACE

Tot al Uni t
Quantity Meas bs? Description
9, 844. 000 SF N

1.481 GM N PAI NTED PAVT

. 190 GM N PAI NTED PAVT

212. 000 LF N PAI NTED PAVT

196. 000 LS N

3.016 GM N THERMOPLASTI C,
14. 222 GV N THERMOPLASTI C,
236, 665. 000 LF N THERMOPLASTI C,
78, 354. 000 LF N THERMOPLASTI C,
70, 913. 000 LF N THERMOPLASTI C,
66. 007 GM N THERMOPLASTI C,
. 417 GM N THERMOPLASTI C,
1, 528. 000 EA N THERMOPLASTI C,
7, 505. 000 EA N THERMOPLASTI C,
1, 022. 000 LF N THERMOPLASTI C,
65, 394. 000 LF N THERMOPLASTI C,
26.579 GM N THERMOPLASTI C,
1, 588. 000 LF N THERMOPLASTI C,
4.712 GV N THERMOPLASTI C,
893. 000 LF N THERMOPLASTI C,
1, 704. 000 LF N THERMOPLASTI C,
430. 000 LF N THERMOPLASTI C,
212. 000 LF N THERMOPLASTI C,
2. 665 GM N THERMOPLASTI C,
. 321 GV N THERMOPLASTI C,
17. 000 EA N THERMOPLASTI C,
31. 000 EA N THERMOPLASTI C,
2. 665 GV N THERMOPLASTI C,
75. 000 LF N THERMOPLASTI C,
. 018 GM N THERMOPLASTI C,
45, 438. 000 LF N THERMOPLASTI C,
133, 067. 000 LF N THERMOPLASTI C,
. 220 GM N THERMOPLASTI C,
2,414. 000 EA N THERMOPLASTI C,
1, 950. 000 EA N THERMOPLASTI C,
. 052 GM N THERMOPLASTI C,
52. 000 EA N THERMOPLASTI C,
80. 000 EA N THERMOPLASTI C,
45. 000 EA N THERMOPLASTI C,
426. 559 GV N THERMOPLASTI C,

STD, WHI'TE, SOLID, 8"
STD, WHITE, SOLID, 12"
STD, WHI TE, SOLID, 12"
STD, WHI'TE, SOLID, 18"
STD, WHI TE, SOLID, 24"
STD, WH TE, DOT GUI DE, 6"
STD, WH TE, DOT GU DE, 12"
STD, WHI TE, MESSAGE

STD, WH TE, ARROW

STD, WHI TE, YIELD LINE
STD, YELLOW SCLID, 18"
STD, YELLOW DOT / GUI DE, 6"
STD, BLUE, SOLID, 6"
REFURB, WHI TE, SOLID, 6"
REFURB, WH TE, SOLID, 8"
REFURB, WHI TE, SOLID, 12"
REFURB, WHI TE, SCLID, 18"
REFURB, WHI TE, SOLID, 24"
REFURB, WHI TE, SKIP, 6"
REFURB, WHI TE, DOT/ GDLN, 6"
REFURBI SH, WHI TE, MESSAGE
REFURBI SH, VWHI TE, ARRO\S
REFURB, YELLOW SOLID, 6"
REFURB, YELLOW SOLID, 18"
REFURB, YELLOW DOT/ GDLN, 6"
PREFORM WHI TE, SCLID, 12"
PREFORM WHI TE, SOLI D, 24"
PREF, WHI TE, 2-4 DOT, CON
PREFORVED, WHI TE, MESSACE
PREFORVED, WHI TE, ARROW
PREF, BLACK, 2-4'" CONC
PREFORVED, WHI TE, MESSACGE
PREF, WHI TE CONTRAST
PREFORMED, MULTI, ROUTE S
STD-OP, WHI TE, SCOLID, 6"
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0711 15102 19 $6, 291. 40 $113, 748. 49 18. 080 GV N THERMOPLASTI C, STD-OP, WH TE, SOLID, 8"
0711 15131 38 $1, 510. 27 $650, 974. 27 431. 032 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 6"
0711 15133 5 $2, 661. 80 $5, 541. 86 2.082 GM N THERMOPLASTI C, STD-OP, WHI TE, SKIP, 12"
0711 15201 39 $4, 237. 06 $1, 526, 742. 54 360. 331 GV N THERMOPLASTI C, STD- OP, YELLOW SOLID, 6"
0711 15202 10 $6, 446. 36 $78, 400. 63 12. 162 GM N THERMOPLASTI C, STD-OP, YELLOW SOLID, 8"
0711 15231 2 $1,779.62 $186. 86 . 105 GM N THERMOPLASTI C, STD-OP, YELLOW SKIP, 6"
0711 16101 142 $4, 059. 54 $1, 708, 268. 61 420. 803 GV N THERMOPLASTI C, STD-OTH, WHI TE, SCLID, 6"
0711 16102 89 $5, 665. 92 $141, 189. 15 24.919 GM N THERMOPLASTI C, STD-OrH, WHI TE, SCLID, 8"
0711 16131 90 $1, 337. 04 $274, 064. 54 204. 979 GM N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 6"
0711 16133 18 $3, 403. 83 $3, 264. 27 . 959 GV N THERMOPLASTI C, STD-OTH, WHI TE, SKIP, 12"
0711 16201 140 $3, 968. 91 $1, 224, 955. 47 308. 638 GM N THERMOPLASTI C, STD- OTH, YELLOW SOLI D, 6"
0711 16202 29 $7, 250. 16 $38, 592. 62 5.323 GM N THERMOPLASTI C, STD-Orl, YELLOW SOLID, 8"
0711 16231 47 $1, 492. 18 $112, 834. 54 75.617 GV N THERMOPLASTI C, STD- OTH, YELLOW SKIP, 6"
0711 17 31 $7.04 $376, 024. 03 53, 442. 000 SF N THERMOPLASTI C, REMOVE
0713103101 51 $24, 641. 15 $725,731. 01 29. 452 GM N PERVMANENT TAPE, WHI TE, SCLI D, 6" CONC BR
0713103102 1 $28, 000. 00 $3, 276. 00 . 117 GV N PERM TAPE, WHI TE, S, 8" EXIT CONC PAVMI
0713103103 3 $39, 811. 60 $3, 742. 29 . 094 GM N PERVANENT TAPE, WHI TE, SCOLI D, 12" CONC BR
0713103131 36 $7, 600. 53 $216, 911. 65 28.539 GM N PERMANENT TAPE, WHI TE, SKI P/ D, 6" FOR CONC
0713103133 1 $10, 284. 03 $689. 03 . 067 GV N PERM TAPE, WHI TE, SK, 12" 3'-9 CON PVMI
0713103201 49 $24, 446. 62 $532, 594. 04 21.786 GM N PERVANENT TAPE, YELLOW SOLID, 6" CONC BR
0713103231 6 $11, 181. 43 $9, 135. 23 . 817 GM N PERMANENT TAPE, YELLOW SKI P/, 6" FOR CONC
0713103331 28 $7, 491. 26 $195, 888. 84 26. 149 GV N PERVMANENT TAPE, BLACK, SKI P/ D, 6" FOR CONC
0713107 7 $1. 89 $78, 505. 26 41, 531. 000 SF N PREFORMED/ PERMANENT  TAPE, REMOVE
0715 1 11 10 $. 83 $67, 946. 16 82, 155. 000 LF N LI GHTI NG CONDUCTORS, F&l , I NSUL, NO 10 OR<
0715 1 12 66 $1. 22 $1, 977, 462. 60 1,618, 277. 000 LF N LI GHTI NG CONDUCTORS, F&, | NSUL, NO. 8-6
0715 1 13 29 $1.78 $2, 079, 324. 33 1,171, 202. 000 LF N LI GHTI NG CONDUCTORS, F& , I NSUL, NO 4-2
0715 1 14 3 $2.75 $101, 140. 00 36, 835. 000 LF N LI GHTI NG CONDUCTORS, F&l, INSUL, NO 1-0
0715 1 15 7 $4.63 $85, 702. 74 18, 493. 000 LF N LI GHTI NG CONDUCTORS, F&l,NO 1/0-3/0
0715 1 16 1 $9. 42 $942. 00 100. 000 LF N LI GHTI NG CONDUCTORS, F&l,NO. 4/0 OR LAR
0715 1 40 1 $22. 00 $1, 320. 00 60. 000 LF N LI GHTI NG CONDUCTORS, RELOCATE EXI STING C
0715 1 60 36 $.52 $209, 727. 69 401, 301. 000 LF N LI GHTI NG CONDUCTORS, R&D, CONT OWNS
0715 4 11 10 $4,728. 13 $865, 248. 16 183. 000 EA N LI GHT POLE COWPLETE, F&l - STD, 30'
0715 4 12 10 $6, 075. 60 $492, 123. 68 81. 000 EA N LI GHT POLE COVPLETE, F&l - STD, 35'
0715 4 13 26 $4,902. 99 $2, 515, 231. 80 513. 000 EA N LI GHT POLE COMPLETE, F&l - STD, 40'
0715 4 14 14 $5, 013. 26 $3, 198, 460. 67 638. 000 EA N LI GHT POLE COVPLETE, F&l - STD, 45'
0715 4 15 2 $6, 556. 90 $163, 922. 58 25. 000 EA N LI GHT POLE COVPLETE, F&l - STD, 50'
0715 4 21 4 $6, 282. 07 $370, 642. 00 59. 000 EA N LI GHT POLE COWMPLETE, F& - STD P, SP, 30'
0715 4 22 3 $8, 276. 56 $124, 148. 43 15. 000 EA N LI GHT POLE COVPLETE, F& - STD P, SP, 35'
0715 4 23 5 $9, 298. 32 $204, 562. 94 22.000 EA N LI GHT POLE COWPLETE, F& - STD P, SP, 40'
0715 4 24 5 $10, 904. 68 $174, 474. 88 16. 000 EA N LI GHT POLE COMPLETE, F& - STD P, SP, 45
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0715 4 31 1 $1, 648. 64 $16, 486. 40 10. 000 EA N LI GHT POLE COWMPLETE, F& - UTI 17515, 30'
0715 4 32 4 $5, 639. 14 $56, 391. 40 10. 000 EA N LI GHT POLE COWVPLETE, F& - UTI 17515, 35'
0715 4 41 2 $8, 021. 12 $72, 190. 10 9. 000 EA N LI GHT POLE COVPLETE, F&l - UTI SP, 30'
0715 4 42 4 $7, 909. 58 $118, 643. 72 15. 000 EA N LI GHT POLE COWPLETE, F&l - SP, 35
0715 4 60 8 $3, 822. 92 $129, 979. 22 34. 000 EA N LI GHT POLE COVPLETE, RELOCATE
0715 4 70 24 $468. 54 $150, 870. 84 322. 000 EA N LI GHT POLE COVPLETE, REMOVE POLE/ FOUND
0715 4 71 3 $362. 09 $2,172.53 6. 000 EA N LI GHT POLE COMPLETE, REMOVE POLE
0715 5 21 3 $1,531.41 $16, 845. 55 11. 000 EA N LUM NAI RE & BRACKET ARM REPLACE L &ARM
0715 5 31 5 $1, 743. 48 $71, 482. 85 41. 000 EA N LUM NAI RE & BRACKET ARM F& NEW
0715 5 32 6 $2,317.72 $67, 213. 96 29. 000 EA N LUM NAI RE & BRACKET ARM F& NEW
0715 5 51 5 $365. 09 $4, 016. 00 11. 000 EA N LUM NAI RE & BRACKET ARM REMOVE L &ARM
0715 7 11 34 $10, 465. 98 $1, 496, 635. 69 143. 000 EA N LOAD CENTER, F& , SECONDARY VOLTAGE
0715 7 21 2 $1,377.50 $2, 755. 00 2. 000 EA N LOAD CENTER, REWORK, SECONDARY VOLTAGE
0715 7 41 8 $1, 114. 93 $28, 988. 30 26. 000 EA N LOAD CENTER, REMOVE, SECONDARY VOLTAGE
0715 11125 12 $1, 141. 05 $253, 313. 96 222.000 EA N LUM NAI RE, F& , UNDER DECK, WALL MOUNT
0715 11211 24 $1, 326. 19 $615, 353. 66 464. 000 EA N LUM NAI RE , F&l - REP EXI ST, RDW, COBRA H
0715 11213 4 $1, 583. 00 $139, 303. 63 88. 000 EA N LUM NAI RE , F&l - REP EXI ST, RDW, POLE T
0715 11216 1 $2, 500. 00 $10, 000. 00 4. 000 EA N LUM NAI RE , F&l - REP ON POLE EXI ST , RDW
0715 11500 12 $96. 20 $28, 956. 05 301. 000 EA N LUM NAI RE, REMOVE
0715 11600 1 $1, 086. 03 $15, 204. 42 14. 000 EA N LUM NAI RE, REPAI R & REI NSTALL
0715 19 11 1 $45, 403. 43 $998, 875. 46 22.000 EA N H GH MAST LI GHT POLE, F&l, 80'
0715 19 12 1 $56, 893. 00 $1, 251, 646. 00 22.000 EA N H GH MAST LI GHT POLE, F&, 100
0715 19 13 3 $51, 914. 05 $2, 388, 046. 41 46. 000 EA N H GH MAST LI GHT POLE, F&l, 120'
0715 19 51 1 $6, 500. 00 $6, 500. 00 1. 000 EA N H GH MAST LI GHT POLE, REPLACE HPS LI GHT
0715 19 60 1 $5, 500. 00 $27, 500. 00 5. 000 EA N H GH MAST LI GHT POLE, REM PCOLE & FOUND
0715 21 2 2 $1,292. 31 $33, 600. 00 26. 000 EA N LI GHTI NG REPAI RS AND RETRCFI TS, LED RETR
0715 50 1 $90, 000. 00 $90, 000. 00 1. 000 LS N LI GHTI NG, | NSI DE BOX G RDER
0715500 1 51 $483. 20 $1, 446, 223. 85 2,993. 000 EA N POLE CABLE DI ST SYS, CONVENTI ONAL
0715500 2 8 $454. 35 $72,696. 52 160. 000 EA N POLE CABLE DI STRI BUTI ON SYS, H GH MAST
0715500 3 6 $439. 95 $15, 398. 11 35. 000 EA N POLE CABLE DI STRI BUTI ON SYS, WALL MOUNT
0715511115 1 $4, 195. 00 $209, 750. 00 50. 000 EA N LIGHT POLE C SP D, F&l , SG. ARM SM AL, 15’
0715511125 2 $8, 660. 20 $43, 300. 98 5. 000 EA N LI GHT POLE SP DES, F&l , SGL ARM SM AL, 25'
0715511130 3 $10, 294. 88 $473, 564. 36 46. 000 EA N LI/PL COWP- SP, F&l , SG.ARM SD M- AL, 30'
0715511135 1 $5, 440. 00 $16, 320. 00 3. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM AL, 35'
0715511315 1 $7, 751. 00 $147, 269. 00 19. 000 EA N LI GHT POLE COWP, F&l , SGL ARM SM CONC, 15
0715511320 1 $10, 255. 00 $20, 510. 00 2. 000 EA N LI GHT POLE COWP- SP, F&l,SG. SM CON, 20'
0715511335 1 $13, 000. 00 $91, 000. 00 7. 000 EA N LI GHT POLE COWP, F&l , SG. ARM SM CONC, 35'
0715512130 1 $12, 400. 00 $37, 200. 00 3. 000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 30'
0715512140 1 $6, 633. 09 $6, 633. 09 1. 000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 40'
0715512145 1 $8, 279. 56 $74,516. 04 9. 000 EA N LI GHT POLE COWP, F&, DBL ARM SM AL, 45’
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0715512150 1 $8, 636. 63 $69, 093. 04 8. 000 EA N LI GHT POLE COWP, F&, DBL ARM SM AL, 50'
0715512155 1 $9, 317. 75 $74,542. 00 8. 000 EA N LI GHT POLE COW, F& , DBL ARM SM AL, 55'
0715512160 1 $10, 396. 13 $41, 584. 52 4. 000 EA N LI GHT POLE COWP, F& , DBL ARM SM AL, 60'
0715515145 1 $10, 876. 83 $32, 630. 49 3. 000 EA N LI/PL COWP, F& , SG.ARM BR MNT, ALUM 45'
0715516115 1 $6, 342. 00 $25, 368. 00 4. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 15'
0715516125 1 $9, 739. 90 $9, 739. 90 1. 000 EA N LI GHT POLE COWP, F&l, POLE TOP MNT- AL, 25'
0715516135 1 $20, 614. 82 $721,518. 70 35. 000 EA N LI GHT POLE COWP, F& , POLE TOP MNT- AL, 35'
0715516145 1 $5, 700. 00 $22, 800. 00 4. 000 EA N LI GHT POLE COWP, F&l , POLE TOP MNT, AL, 45'
0715516210 1 $5, 367. 62 $10, 735. 24 2. 000 EA N LI GHT POLE COWP, F&l, POLE TOP MNT-GS, 10'
0715518150 1 $8, 400. 00 $33, 600. 00 4. 000 EA N LI GHTPOLE COWP, F&l , POLE, DA, TP MNT- AL, 50'
0715540000 1 $1, 400. 00 $2, 800. 00 2. 000 EA N LI GHT POLE COWP- SPECI AL, RELOCATE
0735 74 1 3 $1, 313, 055. 67 $3, 939, 167. 00 3. 000 LS N TOLL PLAZA, LOCATION 1
0735 74 2 3 $1, 296, 389. 00 $3, 889, 167. 00 3. 000 LS N TOLL PLAZA, LOCATION 2
0735 74 3 1 $735, 000. 00 $735, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 3
0735 74 4 1 $800, 000. 00 $800, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 4
0735 74 5 1 $230, 000. 00 $230, 000. 00 1. 000 LS N TOLL PLAZA, LOCATION 5
0750 1 17 1 $318. 87 $124,997. 04 392. 000 SF N ARCH, BU LD NG NEW STORAGE/ MECHANI CAL
0750 1 19 2 $351. 77 $540, 315. 60 1, 536. 000 SF N ARCH, BUI LDI NG, NEW OTHER BUI LDI NG
0750 1 51 1 $116. 34 $599, 965. 38 5, 157. 000 SF N ARCHI TECT, BUI LDI NG REHAB, REST AREA
0750 1 60 1 $151.51 $29, 998. 98 198. 000 SF N ARCH, BUI LDI NG REMOVE
0751 5 1 $400, 000. 00 $400, 000. 00 1. 000 LS N ARCHI TECTURAL- WATER, SANI TARY SEWER/ SEW
0751 6 2 $300, 365. 00 $600, 730. 00 2. 000 LS N ARCHI TECTURAL- HVAC
0751 7 2 $15.53 $476, 631. 92 30, 698. 000 SF N ARCHI TECTURAL- ROOF REPAI RS
0751 35 13 1 $53, 038. 70 $53, 038. 70 1. 000 EA N ARCHI TECTURAL, BUS SHELTER, F& , 101-150
0751 35 42 1 $2, 300. 00 $2, 300. 00 1. 000 EA N ARCHI TECTURAL, BUS SHELTER, REL, 50-100
0751 35 43 1 $16, 500. 00 $33, 000. 00 2.000 EA N ARCHI TECTURAL, BUS SHELTER, REL, 101-150
0751 36 12 1 $541. 20 $2, 164. 80 4. 000 EA N Bl CYCLE RACK, FURNI SH & | NSTALL, 2-6 BI
0751 36 13 1 $1, 446. 40 $2, 892. 80 2. 000 EA N Bl CYCLE RACK, FURNI SH & | NSTALL, 7-10 BI
0751 37 1 $993. 30 $3,973. 20 4. 000 EA N TRASH RECEPTACLE
0751 38 14 1 $2, 195. 86 $4,391. 72 2. 000 EA N BENCH, F&, STEEL
0751 42 1 1 $390. 00 $9, 360. 00 24. 000 EA N Bl RD HOUSE
0751 60 1 1 $17. 42 $65, 115. 96 3, 738. 000 SY N TRAI L ROAD, NO 57 STONE, 6" MN, 220495-8
0770 76100 1 $54, 983. 04 $54, 983. 04 1. 000 EA N WEI GH | N MOTI ON SYS, PIE SENS PAIR
0770 76101 1 $6, 109. 23 $18, 327.69 3. 000 EA N VEI GH I N MOTI ON SYS, LOCP
0770 78 1 $36, 868. 24 $73, 736. 48 2. 000 EA N STATI C / WEI G+ | N- MOTI ON SCALE SYSTEM
0904540 13 2 $14. 93 $511, 387. 50 34, 255. 000 LF N H  TENSI ON CABLE BAR SYS- LENGTH OF NEED
0904540 14 2 $2, 808. 19 $50, 547. 40 18. 000 EA N H TENSI ON CABLE BAR SYS- END TERM NAL
0904540 15 2 $2, 291. 69 $165, 002. 00 72.000 cY N H TENSI ON CABLE BAR SYS, END TERM DRI L
0904540 16 1 $21. 02 $408, 839. 00 19, 450. 000 LF N H TENSI ON CABLE BAR SYS, CONC MOW STRI P
0906173 8 2 $13. 33 $138, 110. 00 10, 360. 000 LB N TWO COMPONENT POLYURETHANE | NJECTI ON
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0908104 1 1 $11, 417.61 $11, 417.61 1. 000 LS N CONTRACTOR S SEDI MENT AND EROCSI ON CONT
0908333 2 1 $65. 00 $44, 135. 00 679. 000 SY N Hl GH FRI CTI ON SURFACE COURSE, 428807-1
0914337 6 1 $184. 00 $50, 066. 40 272.100 TN N ASPH CONC FC, FUEL RESI STANT PG 88-22
0914550 3 1 $115. 00 $17, 365. 00 151. 000 LF N FENCI NG PED BAR P3- 4' ROPE FENCE
0914550 11 1 $100. 00 $7, 200. 00 72.000 LF N FENCI NG PED BARR, F& 4', 43345515201
0914550 12 1 $200. 00 $123, 400. 00 617. 000 LF N FENCI NG PED BARR, F& 8', 43345515201
0914550 13 1 $235. 00 $165, 675. 00 705. 000 LF N FENCI NG PED BARR, F&l, 43787315201
0916438 3 1 $24, 680. 00 $24, 680. 00 1. 000 EA N 2ND GENERATI ON BAFFLE BOX, 415250-1
0916530 3 1 $68. 67 $35,227. 71 513. 000 Sy N REVETMENT SYS- FABRI C FORM CONC 4193452
0916530 4 1 $57. 00 $282, 606. 00 4, 958. 000 SY N REVETMENT SYS- FABRI C FORM CONC 4330751
0916707 2 1 $40. 75 $14, 914. 50 366. 000 EA N I NTERN | LLUM RAI SED PAV MARK 22966435201
0917532 1 1 $210. 00 $160, 020. 00 762. 000 cY N Bl OSORPTI ON ACTI MED- FIL ST 43611815201
0999 16 26 $7, 884. 62 $205, 000. 00 26. 000 LS N PARTNERI NG, DO NOT BI D
0999 20 1 14 $3, 300. 00 $1, 032, 900. 00 313. 000 DA N DI SPUTES REVI EW BD, MEETI NG DO NOT BID
0999 20 2 14 $5,411.76 $184, 000. 00 34. 000 EA N DI SPUTES REVI EW BD, HEARI NG DO NOT BI D
0999 25 223 $35, 210. 46 $12, 605, 344. 59 358. 000 LS N I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
1000 5 6 $252, 231. 64 $2,270,084.78 9. 000 LS N UTI LI TY WORK- JPA/ UTI LI TY AGREEME, SEWER
1000 6 7 $666, 337. 10 $5, 997, 033. 87 9. 000 LS N UTILITY WORK- JPA/ UTI LI TY AGREEME, WATER
1000 7 6 $300, 389. 70 $2,102,727.93 7. 000 LS N UTI LI TY WORK- JPA/ UTI LITY AGREEME, POVER
1050 15003 1 $106. 73 $8, 218. 21 77.000 LF N UTILITY PIPE, ADJUST/ MOD, 5-7. 9"
1050 16001 1 $10. 50 $136. 50 13. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 0-1. 9"
1050 16002 3 $15. 64 $14, 792. 00 946. 000 LF N UTI LI TY PI PE, REMOVE- DI SPCSE, 2- 4. 9"
1050 16003 5 $6. 30 $56, 524. 75 8, 969. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 5-7. 9"
1050 16004 6 $16. 01 $492, 962. 35 30, 789. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 8- 19. 9"
1050 16005 1 $25. 00 $557, 350. 00 22, 294. 000 LF N UTILITY PI PE, REMOVE & DI SPCSE, 20-49.9"
1050 18002 1 $20. 00 $1, 100. 00 55. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 2- 4.9"
1050 18004 2 $24. 14 $91, 785. 00 3, 802. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 8-19. 9"
1050 18005 1 $40. 00 $131, 000. 00 3, 275. 000 LF N UTILITY PIPE, PLUG & QUT OF SERV, 20-49. 9"
1050 31202 2 $56. 15 $2,414. 60 43. 000 LF N UTILITY PIPE- PVC, F& 2"
1050 31203 1 $47. 58 $4, 758. 00 100. 000 LF N UTILITY PIPE- PVC, F& 3"
1050 31204 2 $59. 24 $5, 272. 29 89. 000 LF N UTILITY PIPE- PVC, F& 4"
1050 31206 4 $23.52 $183, 675. 30 7, 808. 000 LF N UTILITY PIPE- PVC, F& 6"
1050 31208 3 $33.74 $148, 188. 46 4,392. 000 LF N UTILITY PIPE- PVC, F& 8"
1050 31210 1 $58. 00 $2, 088. 00 36. 000 LF N UTILITY PIPE- PVC, F& 10"
1050 31212 2 $45. 05 $518, 942. 00 11, 518. 000 LF N UTILITY PIPE- PVC, F& 12"
1050 31216 1 $88. 00 $118, 800. 00 1, 350. 000 LF N UTILITY PIPE- PVC, F& 16"
1050 31220 1 $99. 00 $637, 758. 00 6, 442. 000 LF N UTILITY PIPE- PVC, F& 20"
1050 31224 1 $113. 00 $1, 730, 143. 00 15, 311. 000 LF N UTILITY PIPE- PVC, F& 24"
1050 31230 1 $181. 00 $688, 162. 00 3, 802. 000 LF N UTILITY PIPE- PVC, F& 30"
1050 41201 2 $63. 32 $10, 258. 00 162. 000 LF N UTILITY PIPE- PE, F& , WATER/ SEW 1"
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1050 41202 1 $145. 00 $14, 790. 00 102. 000 LF N UTILITY PIPE- PE, F& , WATER/ SEW 2"
1050 42202 1 $47. 69 $8, 107. 30 170. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 2"
1050 42206 1 $26. 49 $46, 754. 85 1, 765. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 6"
1050 42208 1 $35. 00 $24, 885. 00 711. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 8"
1050 42210 1 $83. 00 $10, 956. 00 132. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 10"
1050 42212 1 $85. 00 $72, 845. 00 857. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 12"
1050 42216 1 $116. 00 $38, 280. 00 330. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 16"
1050 42224 2 $382. 27 $292, 052. 00 764. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 24"
1050 42230 2 $720.54 $331, 450. 00 460. 000 LF N UTILITY PIPE- HDPE, F& , WATER/ SEW 30"
1050 42236 1 $279. 00 $27, 342. 00 98. 000 LF N UTILITY PI PE- HDPE, F& , WATER/ SEW 36"
1050 51206 3 $51. 37 $19, 007. 00 370. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER SEVER, 6
1050 51208 2 $155. 13 $8, 376. 80 54. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER SEVER, 8
1050 51212 2 $98. 47 $144, 358. 80 1, 466. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER/ SEVEER, 12
1050 51218 1 $321. 11 $64, 222. 00 200. 000 LF N UTILITY PIPE- DI/Cl, F& , WATER SEVER, 18
1050 61120 2 $224.58 $270, 397. 00 1, 204. 000 LF N UTILITY PI PE- STEEL, F& , CASING 20"
1050 61130 2 $265. 30 $495, 321. 80 1, 867. 000 LF N UTILITY PI PE- STEEL, F& , CASING 30"
1050 61136 1 $414. 00 $141, 588. 00 342. 000 LF N UTILITY PI PE- STEEL, F& , CASING 36"
1050 61142 1 $650. 00 $231, 400. 00 356. 000 LF N UTILITY PI PE- STEEL, F& , CASING 42"
1055 11224 1 $3, 323. 10 $3, 323. 10 1. 000 EA N UTILITY FITTING F&l, PVC, TEE, 8. 0-19. 9"
1055 11254 1 $850. 00 $4, 250. 00 5. 000 EA N UTILITY FITTNG F&l, PVC, CAP/ PLG, 8-19. 9"
1055 11414 1 $1, 200. 00 $90, 000. 00 75. 000 EA N UTILITY FITTING F& ,DI/Cl, ELBOW 8-19.9"
1055 11424 1 $1, 500. 00 $19, 500. 00 13. 000 EA N UTILITY FITTNG F&, D/C, TEE, 8-19.9"
1055 11434 1 $950. 00 $10, 450. 00 11. 000 EA N UTILITY FITTNG F& , DI/ Cl, REDUCER, 8-19. 9"
1055 11494 1 $2, 500. 00 $27, 500. 00 11. 000 EA N UTILITY FITTINGS, F&l , DI/ Cl, SPEC, 8-19. 9"
1055 11595 1 $1, 326. 00 $1, 326. 00 1. 000 EA N UTILITY FITTI NGS, F&l , STEEL, SPEC, 20- 49. 9"
1055 16 1 $316. 00 $632. 00 2.000 EA N UTILITY FITTINGS, REMOVE & DI SPOSAL
1055 31108 1 $739. 00 $63, 554. 00 86. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 8"
1055 31110 1 $1, 012. 00 $2, 024. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 10"
1055 31112 1 $928. 00 $115, 072. 00 124. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 12"
1055 31116 1 $1, 454. 00 $45, 074. 00 31. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 16"
1055 31120 1 $2,170. 00 $164, 920. 00 76. 000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 20"
1055 31124 1 $3, 716. 00 $434,772. 00 117. 000 EA N UTILITY FITTINGS FOR PVC Pl PE, ELBOW 24"
1055 31130 1 $6, 344. 00 $266, 448. 00 42.000 EA N UTILITY FITTINGS FOR PVC PI PE, ELBOW 30"
1055 31208 1 $739. 00 $2,217. 00 3. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 8"
1055 31212 1 $1, 098. 00 $18, 666. 00 17. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 12"
1055 31220 1 $4, 474. 00 $17, 896. 00 4. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 20"
1055 31224 1 $4, 704. 00 $51, 744. 00 11. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 24"
1055 31230 1 $7, 200. 00 $21, 600. 00 3. 000 EA N UTILITY FITTINGS FOR PVC PI PE, TEE, 30"
1055 31308 1 $758. 00 $4, 548. 00 6. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 8"
1055 31310 1 $753. 00 $1, 506. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 10"
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1055 31312 1 $1, 029. 00 $1, 029. 00 1. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 12"
1055 31320 1 $1, 690. 00 $1, 690. 00 1. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 20"
1055 31324 1 $3, 215. 00 $3, 215. 00 1. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 24"
1055 31330 1 $5, 494. 00 $10, 988. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, REDU, 30"
1055 31336 1 $6, 238. 00 $12,476. 00 2.000 EA N UTILITY FITTINGS FOR PVC Pl PE, REDU, 36"
1055 31508 1 $477. 00 $1, 908. 00 4. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 8"
1055 31512 1 $710. 00 $4, 970. 00 7. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 12"
1055 31516 1 $1, 220. 00 $2, 440. 00 2.000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 16"
1055 31520 1 $1, 583. 00 $4, 749. 00 3. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 20"
1055 31524 1 $3, 042. 00 $6, 084. 00 2. 000 EA N UTILITY FITTINGS FOR PVC PI PE, CAP, 24"
1055 51108 3 $612. 38 $7, 348. 56 12. 000 EA N UTILITY FITTINGS, D /C F& ELBOW 8"
1055 51112 3 $1, 077.03 $84, 008. 10 78. 000 EA N UTILITY FITTINGS, D/C F& ELBOW 12"
1055 51118 1 $3, 281. 80 $65, 636. 00 20. 000 EA N UTILITY FITTINGS, DI/C F& ELBOW 18"
1055 51208 1 $780. 00 $1, 560. 00 2.000 EA N UTILITY FITTINGS, D/C F& TEE, 8"
1055 51212 2 $1, 336. 67 $4, 010. 00 3. 000 EA N UTILITY FITTINGS, D/C F& TEE, 12"
1055 51408 1 $410. 00 $820. 00 2. 000 EA N UTILITY FITTINGS, DI/Cl F& UN ON, 8"
1055 51412 2 $1, 090. 61 $14,177. 97 13. 000 EA N UTILITY FITTINGS, D /C F& UN ON, 12"
1055 51508 1 $1, 200. 00 $1, 200. 00 1. 000 EA N UTILITY FITTINGS, D /Cl F& CAP/PL, 8"
1055 51512 2 $1, 084. 95 $4,339.78 4. 000 EA N UTILITY FITTINGS, DI/Cl F& CAP/PL, 12"
1055 61542 1 $5, 320. 00 $10, 640. 00 2.000 EA N UTILITY FITTINGS, STEEL PI, F& CAP, 42"
1060 11211 2 $5, 087. 19 $10, 174. 37 2. 000 EA N UTI L STRCT, BLW GRN, F&l , WIR/ SWR, 0- 80, 0- 6'
1060 11212 2 $5, 820. 83 $34, 925. 00 6. 000 EA N UTI L STRCT, BLW GRN, F& , WIR/ SR, 0- 80, 6- 12
1060 15 3 $675. 13 $64, 812. 50 96. 000 EA N UTI LI TY STR, BELOW GROUND, A/ M
1060 16 3 $3, 453. 30 $86, 332. 54 25. 000 EA N UTI LI TY STR, BLW GRN, R&D, CONT OWNS
1060 25 1 $4, 000. 00 $24, 000. 00 6. 000 EA N UTILITY STR, ABVCE GRD, ADJ & MOD
1060 31 1 1 $756. 00 $3, 024. 00 4. 000 EA N UTILITY STRUCTURE, F& - REP EXI ST RIM
1060 31 2 1 $551. 00 $2, 204. 00 4. 000 EA N UTILITY STRUCTURE, F& - REP EXI ST COVER
1080 21102 1 $2, 750. 00 $22, 000. 00 8. 000 EA N UTILITY FI XTURE, VALVE/ MET BOX, F& 2"
1080 21106 2 $536. 90 $79, 460. 46 148. 000 EA N UTILITY FI XTURE, VALVE/ METER BOX, F& 6"
1080 21500 1 $429. 16 $27, 895. 40 65. 000 EA N UTI LITY FI XTURE, VALVE/ METER BOX, ADJUST
1080 21600 1 $635. 00 $5, 080. 00 8. 000 EA N UTI LI TY FI XTURE, VALVE/ METER BOX, REMOVE
1080 22102 1 $2, 050. 00 $2, 050. 00 1. 000 EA N UTI LI TY FI XTURE- BACKFLOW ADDEM F&l, 2"
1080 22600 1 $635. 00 $635. 00 1. 000 EA N UTI LI TY FI XTURE- BACKFLOW ASSY REMOVE
1080 23102 1 $1, 130. 00 $11, 300. 00 10. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F&l 2"
1080 23104 1 $1, 638. 00 $9, 828. 00 6. 000 EA N UTI LI TY FI XTURE- TAPPI NG SAD/ SL, F& 4"
1080 23106 2 $4, 355. 75 $17, 423. 00 4. 000 EA N UTI LI TY FI XTURE- TAPPI NG SADY SL, F& 6"
1080 23108 1 $3, 385. 00 $27,080. 00 8. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F&l 8"
1080 23110 1 $5, 136. 00 $5, 136. 00 1. 000 EA N UTI LI TY FI XTURE- TAPPI NG SAD/ SL, F& 10"
1080 23112 3 $5, 302. 82 $180, 295. 88 34. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F& 12"
1080 23116 1 $6, 952. 00 $13, 904. 00 2. 000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F&l 16"
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1080 23120 1 $7, 681. 00 $69, 129. 00 9. 000 EA N UTI LI TY FI XTURE- TAPPI NG SAD/ SL, F& 20"
1080 23124 2 $8, 827. 33 $61, 791. 33 7.000 EA N UTILITY FI XTURE- TAPPI NG SAD/ SL, F& 24"
1080 23130 1 $17, 788. 00 $106, 728. 00 6. 000 EA N UTI LI TY FI XTURE- TAPPI NG SADY SL, F& 30"
1080 24104 2 $1, 234. 29 $8, 640. 00 7. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 4"
1080 24106 6 $1, 216. 12 $57, 157. 60 47.000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 6"
1080 24108 3 $2,075. 11 $35, 276. 82 17. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 8"
1080 24110 1 $2,637. 00 $2, 637. 00 1. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 10"
1080 24112 2 $3, 232. 44 $129, 297. 44 40. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 12"
1080 24116 1 $5, 975. 00 $23, 900. 00 4. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 16"
1080 24120 1 $12, 638. 00 $227, 484. 00 18. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 20"
1080 24124 1 $18, 074. 00 $72, 296. 00 4. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 24"
1080 24130 1 $28, 600. 00 $228, 800. 00 8. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, F& 30"
1080 24500 12 $373. 78 $91, 202. 68 244. 000 EA N UTI LI TY FI XTURE, VALVE ASSEMBLY, ADJ/ MOD
1080 24600 1 $635. 00 $635. 00 1. 000 EA N UTILITY FI XTURE, VALVE ASSEMBLY, REMOVE
1080 25102 1 $1, 237. 00 $2,474. 00 2.000 EA N UTILITY FI XTURE- BLOWOFF ASSEM F&l, 2"
1080 26108 1 $3, 770. 00 $3, 770. 00 1. 000 EA N UTILITY FI XTURE, VAC/ AIR ASSEM F&l, 8"
1080 26112 1 $5, 087. 00 $25, 435. 00 5. 000 EA N UTILITY FI XTURE, VAC/ AlR ASSEM F& 12"
1080 26116 1 $5, 374. 00 $5, 374. 00 1. 000 EA N UTILITY FI XTURE, VAC/ AR ASSEMB, F& 16"
1080 26120 1 $5, 229. 00 $20, 916. 00 4. 000 EA N UTILITY FI XTURE, VAC/ AIR ASSEM F&l, 20"
1080 26124 1 $5, 798. 00 $57, 980. 00 10. 000 EA N UTILITY FI XTURE, VAC/ Al R ASSEMB, F& 24"
1080 26130 1 $7,515. 00 $30, 060. 00 4. 000 EA N UTILITY FI XTURE, VAC/ AlR ASSEM F&l, 30"
1080 26400 1 $4,138. 20 $4, 138. 20 1. 000 EA N UTILITY FI XTURE, VAC/ Al R ASSEM RELOCATE
1080 26600 1 $2, 104. 00 $33, 664. 00 16. 000 EA N UTI LI TY FI XTURE, VAC/ Al R ASSEMB, REMOVE
1080 27104 1 $1, 814. 00 $9, 070. 00 5. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 4"
1080 27106 4 $6, 319. 83 $37,919. 00 6. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 6"
1080 27108 3 $3, 531. 26 $35, 312. 58 10. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&l, 8"
1080 27110 2 $10, 509. 50 $21, 019. 00 2.000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 1"
1080 27112 4 $8, 667. 06 $320, 681. 40 37.000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&l, 12
1080 27116 1 $5, 612. 00 $11, 224. 00 2.000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&, 16
1080 27118 1 $15, 626. 43 $31, 252. 86 2.000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 18
1080 27120 1 $5, 816. 00 $46, 528. 00 8. 000 EA N UTILITY FI XTURE- LI NE STOP ASSY, F&, 20
1080 27124 1 $5, 550. 00 $16, 650. 00 3. 000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&l, 24
1080 27130 1 $7, 690. 00 $38, 450. 00 5. 000 EA N UTILITY FI XTURE- LINE STOP ASSY, F&, 30
1080 29104 1 $308. 00 $1, 848. 00 6. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 4"
1080 29106 2 $102. 21 $23, 302. 77 228. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 6"
1080 29108 1 $341. 00 $23, 188. 00 68. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 8"
1080 29110 1 $456. 00 $456. 00 1. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 10"
1080 29112 1 $491. 00 $24, 550. 00 50. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 12"
1080 29116 2 $696. 09 $28, 539. 76 41. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 16"
1080 29120 2 $1, 180. 36 $149, 905. 60 127. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 20"
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1080 29124 1 $1, 306. 00 $107, 092. 00 82. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 24"
1080 29130 1 $2, 556. 00 $166, 140. 00 65. 000 EA N UTILITY FI XTURE, MECH JT RESTR, F& 30"
1080 32112 1 $681. 61 $4, 089. 66 6. 000 EA N UTILITY FI XTURE- SAMPLE PO NT, F& 12"
1080 33104 1 $1, 749. 00 $3, 498. 00 2. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 4"
1080 33106 1 $3, 010. 00 $3, 010. 00 1. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 6"
1080 33108 1 $3, 657. 00 $14, 628. 00 4. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 8"
1080 33110 1 $5, 154. 00 $5, 154. 00 1. 000 EA N UTI LI TY FI XTURE, PLUG VALVE, F& 10"
1080 33112 1 $17, 485. 00 $17, 485. 00 1. 000 EA N UTI LI TY FI XTURE, PLUG VALVE, F&l 12"
1080 33124 1 $31, 933. 00 $351, 263. 00 11. 000 EA N UTILITY FI XTURE, PLUG VALVE, F& 24"
1644113 05 1 $3, 428. 81 $3, 428. 81 1. 000 EA N FI RE HYDRANT, F&l , STD, 2 HOSE, 1PUMP, 2"
1644113 08 2 $3,999. 10 $123,972. 00 31. 000 EA N FI RE HYDRANT, F&l , STD, 2 HOCSE, 1PUWP, 6"
1644116 08 2 $4, 396. 67 $52, 760. 00 12. 000 EA N FI RE HYD, STD, F& , 3Wy, 2 HCSE, 1P, 6"
1644136 08 1 $4, 255. 00 $21, 275. 00 5. 000 EA N FI RE HYDRANT, F&l , TRAF, 2 HOSE, 1PUWP, 6"
1644800 4 $3, 464. 13 $27,713. 00 8. 000 EA N FI RE HYDRANT, RELOCATE
1644900 3 $664. 23 $15, 941. 60 24. 000 EA N FI RE HYDRANT, REMOVE

Note : Averages and totals are based on the awarded unit price only.
Wei ghted average is weighted on Quantity at the contract
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